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01-ADVERTISEMENT FOR BIDS 

The City of Driggs, Idaho is accepting sealed bids at the business office of the City Clerk, 60 S Main St, 
until 1 P.M., prevailing local time, March 10, 2025, for the following project: 

N Main St SR2S Pathway Connector 

At 1:05 P.M. on the same day all proposals will be publicly opened and read aloud in the City Hall 
Conference Room, 60 S Main Street. 

The Project consists of constructing approximately 360 linear feet of 10-feet wide three-inch thick paved 
pathway and 12 linear feet of concrete sidewalk along State Highway 33 from just north of Ross Avenue 
to 461 N Main St. Associated work includes pathway grading, pathway paving, signage and striping, ADA 
pathway crossings, fire hydrant and light post relocation, catch basin, erosion control measures, 
landscape repair, and other related site work. 

Bid forms, bidding instructions and conditions, contract documents, plans and specifications may be 
obtained at Driggs City Hall, 60 S Main Street, for a non-refundable fee of $20.00, or online at 
https://driggsidaho.org/bids-rfp . 

A non-mandatory pre-bid meeting will be held at 10:00 a.m., local time, on February 26, 2025, at Driggs 
City Hall, 60 S Main St. All questions should be sent to City of Driggs, at Dself@Driggsidaho.org before 5:00 
p.m. on February 26, 2025. 

Idaho Public Works Licenses are not required to bid but are required prior to contract award. 

This project is partially funded by a Federal grant is subject to certain Federal grant conditions, including 
non-discrimination and Davis Bacon Wage Act requirements (no Buy America requirements apply). 
Bidders and Contractors must comply with the requirements set forth in the project specifications. 
Please contact the City for clarification and applicability.  

The City of Driggs, in accordance with Title VI of the Civil Rights Act of 2964, 78 Stat. 252, 42 U.S.C. 
2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally –assisted programs of the Department of 
Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure 
that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises as 
defined at 49 CFR Part 23 will be afforded full opportunity to submit bids in response to this invitation 
and will not be discriminated against on the grounds of race, color, national origin, sex, or disability in 
consideration for an award. 

Any objections to the contents or terms of the Specifications shall be raised five (5) days prior to bid 
opening or it shall be deemed to have been waived.  

The City reserves that right to reject any and all bids. 

Published in the Teton Valley News on February 12, 2025 and February 19, 2025. 

+ + END OF ADVERTISEMENT FOR BIDS + + 
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ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General 
Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated 
below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number 
and format stated in the advertisement or invitation to bid. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 
assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so 
only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for 
any other use. 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within 5 
days of Owner’s request, Bidder shall submit (a) written evidence establishing its qualifications 
such as financial data, previous experience, and present commitments, and (b) the following 
additional information: 

A. Evidence of Bidder’s authority to do business in the state where the Project is located. 

B. The prime contractor and subcontractor(s) must hold a State Public Works Contractor’s 
License. This license is not required to bid but will be required prior to award. 

3.02 A Bidder’s failure to submit required qualification information within the times indicated may 
disqualify Bidder from receiving an award of the Contract. 

3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek 
additional pertinent information regarding Bidder’s qualifications. 

3.04 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s 
representations and certifications. 

ARTICLE 4 – SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S 
SAFETY PROGRAM; OTHER WORK AT THE SITE 

4.01 Site and Other Areas 

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, 
easements, and other lands furnished by Owner for the use of the Contractor. Any additional 
lands required for temporary construction facilities, construction equipment, or storage of 
materials and equipment, and any access needed for such additional lands, are to be 
obtained and paid for by Contractor. 
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4.02 Existing Site Conditions 

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions 

1. The Supplementary Conditions identify: 

a. those reports known to Owner of explorations and tests of subsurface conditions 
at or adjacent to the Site. 

b. those drawings known to Owner of physical conditions relating to existing surface 
or subsurface structures at the Site (except Underground Facilities). 

c. reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site. 

d. Technical Data contained in such reports and drawings. 

2. Owner will make copies of reports and drawings referenced above available to any 
Bidder on request. These reports and drawings are not part of the Contract Documents, 
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely, 
as provided in the General Conditions, has been identified and established in the 
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion 
Bidder draws from any Technical Data or any other data, interpretations, opinions, or 
information contained in such reports or shown or indicated in such drawings. 

3. If the Supplementary Conditions do not identify Technical Data, the default definition of 
Technical Data set forth in Article 1 of the General Conditions will apply. 

B. Underground Facilities: Information and data shown or indicated in the Bidding Documents 
with respect to existing Underground Facilities at or adjacent to the Site are set forth in the 
Contract Documents and are based upon information and data furnished to Owner and 
Engineer by owners of such Underground Facilities, including Owner, or others. 

C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished 
to prospective Bidders with respect to subsurface conditions, other physical conditions, and 
Underground Facilities, and possible changes in the Bidding Documents due to differing or 
unanticipated subsurface or physical conditions appear in Paragraphs 5.03, 5.04, and 5.05 of 
the General Conditions. Provisions concerning responsibilities for the adequacy of data 
furnished to prospective Bidders with respect to a Hazardous Environmental Condition at the 
Site, if any, and possible changes in the Contract Documents due to any Hazardous 
Environmental Condition uncovered or revealed at the Site which was not shown or indicated 
in the Drawings or Specifications or identified in the Contract Documents to be within the 
scope of the Work, appear in Paragraph 5.06 of the General Conditions. 

4.03 Site Visit and Testing by Bidders 

A. Bidder shall conduct the required Site visit during normal working hours and shall not disturb 
any ongoing operations at the Site. 

B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site 
conditions. 

C. On request, and to the extent Owner has control over the Site, and schedule permitting, the 
Owner will provide Bidder access to the Site to conduct such additional examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for preparing and 
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submitting a successful Bid. Owner will not have any obligation to grant such access if doing 
so is not practical because of existing operations, security or safety concerns, or restraints on 
Owner’s authority regarding the Site. 

D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and 
location of utilities, obtain all permits, and comply with all terms and conditions established 
by Owner or by property owners or other entities controlling the Site with respect to 
schedule, access, existing operations, security, liability insurance, and applicable safety 
programs. 

E. Bidder shall fill all holes and clean up and restore the Site to its former condition upon 
completion of such explorations, investigations, tests, and studies. 

4.04 Owner’s Safety Program 

A. Site visits and work at the Site may be governed by an Owner safety program. As the General 
Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary 
Conditions. 

4.05 Other Work at the Site 

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the 
general nature of other work of which Owner is aware (if any) that is to be performed at the 
Site by Owner or others (such as utilities and other prime contractors) and relates to the 
Work contemplated by these Bidding Documents. If Owner is party to a written contract for 
such other work, then on request, Owner will provide to each Bidder access to examine such 
contracts (other than portions thereof related to price and other confidential matters), if any. 

ARTICLE 5 – BIDDER’S REPRESENTATIONS 

5.01 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and any data and reference items 
identified in the Bidding Documents; 

B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, 
and become familiar with and satisfy itself as to the general, local, and Site conditions that 
may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy itself as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work; 

D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or 
adjacent to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings, and (2) reports and 
drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site 
that have been identified in the Supplementary Conditions, especially with respect to 
Technical Data in such reports and drawings; 

E. consider the information known to Bidder itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained 
from visits to the Site; the Bidding Documents; and the Site-related reports and drawings 
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identified in the Bidding Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) 
the means, methods, techniques, sequences, and procedures of construction to be employed 
by Bidder; and (3) Bidder’s safety precautions and programs; 

F. agree, based on the information and observations referred to in the preceding paragraph, 
that at the time of submitting its Bid no further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of its Bid for performance of the 
Work at the price bid and within the times required, and in accordance with the other terms 
and conditions of the Bidding Documents; 

G. become aware of the general nature of the work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Bidding Documents; 

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Bidder discovers in the Bidding Documents and confirm that the written resolution 
thereof by Engineer is acceptable to Bidder; 

I. determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance and furnishing of the Work; 
and 

J. agree that the submission of a Bid will constitute an incontrovertible representation by 
Bidder that Bidder has complied with every requirement of this Article, that without 
exception the Bid and all prices in the Bid are premised upon performing and furnishing the 
Work required by the Bidding Documents. 

ARTICLE 6 – PRE-BID CONFERENCE 

6.01 A pre-Bid conference will be held at the time and location stated in the invitation or advertisement 
to bid. Representatives of Owner and Engineer will be present to discuss the Project. Bidders are 
encouraged to attend and participate in the conference. Engineer will transmit to all prospective 
Bidders of record such Addenda as Engineer considers necessary in response to questions arising 
at the conference. Oral statements may not be relied upon and will not be binding or legally 
effective. 

ARTICLE 7 – INTERPRETATIONS AND ADDENDA 

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 
Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response 
to such questions will be issued by Addenda delivered to all parties recorded as having received 
the Bidding Documents. Questions received less than seven days prior to the date for opening of 
Bids may not be answered. Only questions answered by Addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents. 

ARTICLE 8 – BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to OWNER in an amount of five (5) 
percent of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and 
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in the form of a certified check, bank money order, or a Bid bond (on the form included in the 
Bidding Documents) issued by a surety meeting the requirements of Paragraphs 6.01 and 6.02 of 
the General Conditions. 

8.02 The Bid security of the apparent Successful BIDDER will be retained until OWNER awards the 
contract to such BIDDER, and such BIDDER has executed the Contract Documents, furnished the 
required contract security, and met the other conditions of the Notice of Award, whereupon the 
Bid security will be released. If the Successful BIDDER fails to execute and deliver the Contract 
Documents and furnish the required contract security within 15 days after the Notice of Award, 
OWNER may consider BIDDER to be in default, annul the Notice of Award, and the Bid security of 
that BIDDER will be forfeited. Such forfeiture shall be OWNER’s exclusive remedy if BIDDER 
defaults. 

8.03 The Bid security of other BIDDERS that OWNER believes to have a reasonable chance of receiving 
the award may be retained by OWNER until the earlier of seven days after the Effective Date of 
the Contract or 61 days after the Bid opening, whereupon Bid security furnished by such BIDDERS 
will be released. 

8.04 Bid security of other BIDDERS that OWNER believes do not have a reasonable chance of receiving 
the award will be released within seven days after the Bid opening. 

ARTICLE 9 – CONTRACT TIMES 

9.01 The number of days within which, or the dates by which, Milestones are to be achieved and the 
Work is to be substantially completed, and completed and ready for final payment, are set forth 
in the Agreement. 

ARTICLE 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial 
Completion, or completion of the Work in readiness for final payment, are set forth in the 
Agreement. 

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified 
or described in the Bidding Documents without consideration during the bidding and Contract 
award process of possible substitute or “or-equal” items. In cases in which the Contract allows 
the Contractor to request that Engineer authorize the use of a substitute or “or-equal” item of 
material or equipment, application for such acceptance may not be made to and will not be 
considered by Engineer until after the Effective Date of the Contract. 

11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor 
will furnish the materials and equipment specified or described in the Bidding Documents, as 
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of 
“or-equal” or substitution requests are made at Bidder’s sole risk. 



EJCDC® C-400 Bid Form for Construction Contracts. 
City of Driggs, N Main St SR2S Pathway Connector 

 Page 6 

 

ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

12.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or 
entities for the performance of the Work if required by the Bidding Documents (most commonly 
in the Specifications) to do so. If a prospective Bidder objects to retaining any such Subcontractor, 
Supplier, or other individual or entity, and the concern is not relieved by an Addendum, then the 
prospective Bidder should refrain from submitting a Bid. 

12.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or 
Contractor to retain any Subcontractor, Supplier, or other individual or entity against which 
Contractor has reasonable objection. 

12.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days after 
Bid opening, submit to Owner a list of the Subcontractors or Suppliers as may be requested by 
Owner. If requested by Owner, such list shall be accompanied by an experience statement with 
pertinent information regarding similar projects and other evidence of qualification for each such 
Subcontractor, Supplier, or other individual or entity. If Owner or Engineer, after due 
investigation, has reasonable objection to any proposed Subcontractor, Supplier, individual, or 
entity, Owner may, before the Notice of Award is given, request apparent Successful Bidder to 
submit an acceptable substitute, in which case apparent Successful Bidder shall submit a 
substitute, Bidder’s Bid price will be increased (or decreased) by the difference in cost occasioned 
by such substitution, and Owner may consider such price adjustment in evaluating Bids and 
making the Contract award. 

12.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or 
other individuals or entities. Declining to make requested substitutions will constitute grounds for 
forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so 
listed and against which Owner or Engineer makes no written objection prior to the giving of the 
Notice of Award will be deemed acceptable to Owner and Engineer subject to subsequent 
revocation of such acceptance as provided in Paragraph 7.06 of the General Conditions. 

ARTICLE 13 – PREPARATION OF BID 

13.01 The Bid Form is included with the Bidding Documents. 

A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures 
or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be 
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item 
listed therein. 

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is 
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder 
may enter the words “No Bid” or “Not Applicable.” 

13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title 
must appear under the signature), accompanied by evidence of authority to sign. The corporate 
address and state of incorporation shall be shown. 
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13.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The 
partnership’s address for receiving notices shall be shown. 

13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or 
other authorized person and accompanied by evidence of authority to sign. The state of formation 
of the firm and the firm’s address for receiving notices shall be shown. 

13.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices. 

13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer 
in the manner indicated on the Bid Form. The joint venture’s address for receiving notices shall 
be shown. 

13.07 All names shall be printed in ink below the signatures. 

13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 
be filled in on the Bid Form. 

13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall 
be shown. 

13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 
where the Project is located, or Bidder shall covenant in writing to obtain such authority and 
qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 
contractor license number, if any, shall also be shown on the Bid Form. 

ARTICLE 14 – BASIS OF BID 

14.01 Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit price 
section of the Bid Form. 

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item 
will be the product of the “Estimated Quantity” (which Owner or its representative has set 
forth in the Bid Form) for the item and the corresponding “Bid Unit Price” offered by the 
Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such total 
will be used by Owner for Bid comparison purposes. The final quantities and Contract Price 
will be determined in accordance with Paragraph 13.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices. Discrepancies between the indicated sum of any column of figures 
and the correct sum thereof will be resolved in favor of the correct sum. 

14.02 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for 
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if 
any, named in the Contract Documents, in accordance with Paragraph 13.02.B of the General 
Conditions. 
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ARTICLE 15 – SUBMITTAL OF BID 

15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of 
the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be 
completed and submitted with the Bid security and the other documents required to be 
submitted under the terms of Article 7 of the Bid Form. 

15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in 
the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the 
Project title (and, if applicable, the designated portion of the Project for which the Bid is 
submitted), the name and address of Bidder, and shall be accompanied by the Bid security and 
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope 
containing the Bid shall be enclosed in a separate package plainly marked on the outside with the 
notation “BID ENCLOSED.”  

15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the 
correct location or in the designated manner, will not be accepted and will be returned to the 
Bidder unopened. 

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a 
Bid must be executed and delivered to the place where Bids are to be submitted prior to the date 
and time for the opening of Bids. Upon receipt of such notice, the unopened Bid will be returned 
to the Bidder. 

16.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the 
manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time for the 
opening of Bids. 

16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner 
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 
material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, 
and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be 
disqualified from further bidding on the Work. 

ARTICLE 17 – OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 
and major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this 
period. 
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ARTICLE 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 
nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that 
Owner finds, after reasonable inquiry and evaluation, to not be responsible. If Bidder purports to 
add terms or conditions to its Bid, takes exception to any provision of the Bidding Documents, or 
attempts to alter the contents of the Contract Documents for purposes of the Bid, then the Owner 
will reject the Bid as nonresponsive; provided that Owner also reserves the right to waive all minor 
informalities not involving price, time, or changes in the Work. 

19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder 
submitting the lowest responsive Bid. 

19.03 Evaluation of Bids 

A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices, and other data, as may be requested in the 
Bid Form or prior to the Notice of Award. 

B. For the determination of the apparent low Bidder when unit price bids are submitted, Bids 
will be compared on the basis of the total of the products of the estimated quantity of each 
item and unit price Bid for that item, together with any lump sum items. 

C. Bid prices will be compared after adjusting for differences in time of Substantial Completion 
(total number of calendar days to substantially complete the Work) designated by Bidders.  
The adjusting amount will be determined at the rate set forth in the Agreement for liquidated 
damages for failing to achieve Substantial Completion, or such other amount that Owner has 
designated in the Bid Form. 

1. The method for calculating the lowest bid for comparison will be the summation of the 
Bid price shown in the Bid Form plus the product of the Bidder-specified time of 
Substantial Completion (in calendar days) times the rate for liquidated damages or other 
Owner-designated daily rate (in dollars per day). 

2. This procedure is only used to determine the lowest bid for comparison and contractor 
selection purposes. The Contract Price for compensation and payment purposes 
remains the Bid price shown in the Bid Form. 

19.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder 
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for 
those portions of the Work for which the identity of Subcontractors and Suppliers must be 
submitted as provided in the Bidding Documents. 

19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers. 

ARTICLE 20 – BONDS AND INSURANCE 

20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets 
forth Owner’s requirements as to performance and payment bonds and insurance. When the 
Successful Bidder delivers the Agreement (executed by Successful Bidder) to Owner, it shall be 
accompanied by required bonds and insurance documentation. 
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ARTICLE 21 – SIGNING OF AGREEMENT 

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 
unexecuted counterparts of the Agreement along with the other Contract Documents as 
identified in the Agreement. Within 15 days thereafter, Successful Bidder shall execute and deliver 
the required number of counterparts of the Agreement (and any bonds and insurance 
documentation required to be delivered by the Contract Documents) to Owner. Within ten days 
thereafter, Owner shall deliver one fully executed counterpart of the Agreement to Successful 
Bidder, together with printed and electronic copies of the Contract Documents as stated in 
Paragraph 2.02 of the General Conditions. 

 

 
 

 



EJCDC® C-400 Bid Form for Construction Contracts. 
City of Driggs, N Main St SR2S Pathway Connector 

 Page 1 

 

03-BID FORM 

ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

The City of Driggs 

60 S Main St 

PO Box 48 

Driggs, ID 83422 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. This Bid will remain subject to 
acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may 
agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 
reference items identified in the Bidding Documents, and hereby acknowledges receipt of 
the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   

   

 

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 
adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions 
at or adjacent to the Site and all drawings of physical conditions relating to existing surface 



 

or subsurface structures at the Site that have been identified in the Supplementary 
Conditions, especially with respect to Technical Data in such reports and drawings, and (2) 
reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent 
to the Site that have been identified in the Supplementary Conditions, especially with respect 
to Technical Data in such reports and drawings. 

E. Bidder has considered the information known to Bidder itself; information commonly known 
to contractors doing business in the locality of the Site; information and observations 
obtained from visits to the Site; the Bidding Documents; and any Site-related reports and 
drawings identified in the Bidding Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) 
the means, methods, techniques, sequences, and procedures of construction to be employed 
by Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 
paragraph, that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the determination of this Bid for performance of the Work at the price bid 
and within the times required, and in accordance with the other terms and conditions of the 
Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Bidder has discovered in the Bidding Documents, and confirms that the written 
resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article, and that without exception the 
Bid and all prices in the Bid are premised upon performing and furnishing the Work required 
by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual 
or entity and is not submitted in conformity with any collusive agreement or rules of any 
group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 
sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the bidding process; 



 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open 
competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or affect 
the e execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s): 



 

 
"ITD" Specifications refers to the 2018 Standard Specifications for Highway Construction by the Idaho Transportation Department. 
"DR" refers to the City of Driggs Public Works Standards and Technical Specifications, Revised June 2016. "SP" refers to Special 
Provisions which can be found in section 18 of the project Specifications & Contract Documents Manual 

  N Main St SR2S Pathway Connector Bid Schedule Price:   $______________ 

 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be 
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) 
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, 
and final payment for all unit price Bid items will be based on actual quantities, determined as 
provided in the Contract Documents.   

Ref. No. Description             
               

Quantity             

               

Unit             

Unit Price 

(Labor + 

Materials)

Total

Site Preparation

1 Equipment Mobilization & Demobilization 1 E.A.

2 Erosion & Sediment Control 1 L.S.

3 Traffic Control 1 L.S.

4 Construction Staking Survey 1 L.S.

5 Materials Testing / QC 1 L.S.

Demolition & Earthwork

6 Remove Concrete Drain Structure 1 E.A.

7 Excavation (hauled to City Yard) 200 C.Y.

8 Clearing, Grubbing, Topsoil Salvage 930 S.Y.

Road, Curb, Pathaway

9 Pit Run (6") 16 C.Y.

10 3/4" Aggragate (4") 160 C.Y.

11 Concrete Sidewalk 12 S.Y.

12 Plant Mix Asphalt Pavement (3" Depth) 400 S.Y.

13 Truncated Domes in Concrete 2 E.A.

Utilities

14 New Catch Basin and Grate 1 E.A.

15 Concrete Trench Chase w/cover 1 E.A.

16 Relocate FH 1 E.A.

17 Relocate Streetlight 1 E.A.

Signage & Striping

18 New Signs 3 E.A.

19 Painted Crosswalk (Ladder) 1 E.A.

20 Stop Bar (10") 22 L.F.

Landscape 

21 Topsoil Disturbed Areas 5000 SF

22 Seed Disturbed Areas 5000 SF



 

ARTICLE 6 – TIME OF COMPLETION 

 Bidder agrees that the Work will be substantially complete on or before September 15, 2025 and 
will be completed and ready for final payment in accordance with Paragraph 15.06 of the General 
Conditions on or before September 30, 2025 

6.01 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Bid Security Bond; 

B. List of Proposed Subcontractors and Suppliers; 

C. Contractor’s Affidavit Concerning Prompt Payment 

D. ITD Bidders Registration Form; 

E. Drug Free Workplace Affidavit; 

F. Anti-Boycott Against Israel Act Certification; 

G. Contractor’s Certification Regarding Lobbying; 

H. Contractor’s Certification Regarding Debarment & Suspension; 

I. Evidence of authority to do business in Idaho; or a written covenant to obtain such license 
within the time for acceptance of Bids; 

J. Contractor’s State Public Works License No. or Evidence of Bidder’s ability to obtain a State 
Contractor’s License and a covenant by Bidder to obtain said license within the time for 
acceptance of Bids; 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 
to Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9 – BID SUBMITTAL 

BIDDER: [Indicate correct name of bidding entity] 

 

By: 
[Signature]  

[Printed name]  

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
[Signature]  



 

[Printed name]  

Title:  

Submittal Date:  

Address for giving notices: 

 

 

 

Telephone Number:  

Fax Number:  

Contact Name and e-mail address:  

  

Bidder’s License No.:  

 
(where applicable) 

 

 

 



 

04 - BID BOND – N MAIN ST SR2S PATHWAY CONNECTOR 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where 
applicable. 

BIDDER (Name and Address): 
  
  
  

SURETY (Name, and Address of Principal Place of Business): 
  
  
  

OWNER (Name and Address): 
 City of Driggs 
 PO Box 48 
 Driggs, ID 83422 

BID 

 Bid Due Date: March 10, 2025 

 Description: N MAIN ST SR2S PATHWAY CONNECTOR  
  

BOND 

 Bond Number:  

 Date:  

 Penal sum  $ 

  (Words)  (Figures) 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
BIDDER SURETY 

 (Seal)  (Seal) 

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 

By:  By:  

 Signature  Signature (Attach Power of Attorney) 
   
    

 Print Name  Print Name 
   
    

 Title  Title 
 

Attest:  Attest:  

 Signature  Signature 
   

 Title  Title 

Note: Addresses are to be used for giving any required notice. 
 Provide execution by any additional parties, such as joint venturers, if necessary.  



 

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment 
of the penal sum is the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms 
of this Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the 
Bidding Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents 
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the 
Bidding Documents and any performance and payment bonds required by the Bidding Documents, 
or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents 
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety 
when required by Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with 
reasonable promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice 
of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award 
including extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written 
consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 is received by Bidder and Surety and in no case later than 1 year after the Bid due date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in 
the state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses 
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by 
United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to 
be effective upon receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the 
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, 
and deliver such Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of 
any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set 
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said 
statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force 
and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 



 

05 - NAMING OF SUBCONTRACTORS, SUPPLIERS AND OTHER ENTITIES FORM 

CITY OF DRIGGS 

N MAIN ST SR2S PATHWAY CONNECTOR 

 

In addition to subcontractors for plumbing, heating and air-conditioning work, and electrical 

work, provide the names and addresses of the additional subcontractors, suppliers, individuals or 

entities called for in the Instructions for Bidders (include Idaho Public Works Contractor License 

Numbers for any subcontractors). 

 

Name and Address    Classification    License Number (1) 
 

____________________________   _________________   _______________ 

 

____________________________  

 

____________________________ 

 

____________________________   _________________   _______________ 

 

____________________________ 

 

____________________________ 

 

____________________________   _________________   _______________ 

 

____________________________ 

 

____________________________ 

 

____________________________   _________________   _______________ 

 

____________________________ 

 

____________________________ 

 

____________________________   _________________   _______________ 

 

____________________________ 

 

____________________________ 

 

____________________________   _________________   _______________ 

 

____________________________ 

 

____________________________ 

 

____________________________   _________________   _______________ 

 

 

(1) List Idaho Public Works Contractor License Numbers for all subcontractors. 

 



 

06- CONTRACTOR’S AFFIDAVIT CONCERNING PROMPT PAYMENT 
 



  



 

 

08 - BIDDER’S DRUG-FREE WORKPLACE AFFIDAVIT 

 
CONTRACTOR’S AFFIDAVIT 
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE 
 
STATE OF   
COUNTY OF   

 
The undersigned being duly sworn upon oath, deposes and says that 
_________________ complies  
 (Contractor Name) 
with the provision of Section 72-1717 Idaho Code (Drug Free Workplace program) that  
 
_________________ provides a drug-free workplace program that complies with the 
provisions of  
(Contractor Name) 
Idaho Code, Title 72, Chapter 17 and will maintain such program throughout the life of a 
state  
 
construction contract and that _________________ shall subcontract work only to 
subcontractors  
 (Contractor Name) 
meeting the requirements of Idaho Code, Section 72-1717(1) (a). 
 
 
  
Name of Contractor 
 
  
Address 
 
  
 
By   

(Signature) 
 
Subscribed and sworn to before me this ____ day of ____________, 2025 
   
 Notary Public for   
 Residing at   
 My Commission Expires   
 



 

9- Anti-Boycott Against Israel Act Certification 

 
 



CERTIFICATION REGARDING LOBBYING 

10 – CONTRACTOR’S CERTIFICATION REGARDING LOBBYING 

 

 
 
 



CERTIFICATION REGARDING DEBARMENT & SUSPENSION 

 
11 –  
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13- WAGE DETERMINATION 
"General Decision Number: ID20240087 02/16/2024 

 

Superseded General Decision Number: ID20230087 

 

State: Idaho 

 

Construction Type: Highway 

 

Counties: Bear Lake, Caribou, Clark, Fremont, Lemhi, Madison,  

Oneida and Teton Counties in Idaho. 

 

 

HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Contracts subject to the Davis-Bacon Act are generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(1). 

 

______________________________________________________________ 

|If the contract is entered    |. Executive Order 14026      | 

|into on or after January 30,  |  generally applies to the   | 

|2022, or the contract is      |  contract.                  | 

|renewed or extended (e.g., an |. The contractor must pay    | 

|option is exercised) on or    |  all covered workers at     | 

|after January 30, 2022:       |  least $17.20 per hour (or  | 

|                              |  the applicable wage rate   | 

|                              |  listed on this wage        | 

|                              |  determination, if it is    | 

|                              |  higher) for all hours      | 

|                              |  spent performing on the    | 

|                              |  contract in 2024.          | 

|______________________________|_____________________________| 

|If the contract was awarded on|. Executive Order 13658      | 

|or between January 1, 2015 and|  generally applies to the   | 

|January 29, 2022, and the     |  contract.                  | 

|contract is not renewed or    |. The contractor must pay all| 

|extended on or after January  |  covered workers at least   | 

|30, 2022:                     |  $12.90 per hour (or the    | 

|                              |  applicable wage rate listed| 

|                              |  on this wage determination,| 

|                              |  if it is higher) for all   | 

|                              |  hours spent performing on  | 

|                              |  that contract in 2024.     | 

|______________________________|_____________________________| 

 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of the 

Executive Orders and a classification considered necessary for 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 
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conformance request. 

 

Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 

http://www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/05/2024 

          1              01/19/2024 

          2              02/16/2024 

 

 PLAS0072-001 06/01/2023 

 

ZONE 1: 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 38.05            16.89 

 

Zone Differential (Add to Zone 1 rate):  Zone 2 - $3.00 

 

BASE POINTS:  Spokane, Pasco, Lewiston, Wenatchee 

 

Zone 1:  0-45 radius miles from the main post office  

 

Zone 2:  Over 45 radius miles from the main post office 

 

---------------------------------------------------------------- 

  SUID2013-015 06/17/2013 

 

                                  Rates          Fringes 

 

CARPENTER (Form Work Only).......$ 26.57             8.10 

   

ELECTRICIAN......................$ 25.00            10.93 

   

HIGHWAY/PARKING LOT STRIPING:    

 Painter.........................$ 24.80             6.91 

   

LABORER:  Asphalt, Includes    

Raker, Shoveler, Spreader and    

Distributor......................$ 23.37            10.50 

   

LABORER:  Common or General......$ 22.68            10.90 

   

LABORER:  Concrete Saw (Hand    

Held/Walk Behind)................$ 23.98            11.05 

   

LABORER:  Grade Checker..........$ 23.52            11.05 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 23.42            10.90 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 25.74            10.07 
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OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 25.35            11.55 

   

OPERATOR:  Broom/Sweeper.........$ 24.95            10.18 

   

OPERATOR:  Bulldozer.............$ 26.19             9.60 

   

OPERATOR:  Crane.................$ 26.22            10.00 

   

OPERATOR:  Crusher...............$ 25.06             9.23 

   

OPERATOR:  Grader/Blade..........$ 25.96            10.00 

   

OPERATOR:  Hydroseeder...........$ 24.76            11.51 

   

OPERATOR:  Loader................$ 26.22             9.98 

   

OPERATOR:  Mechanic..............$ 26.91            10.22 

   

OPERATOR:  Oiler.................$ 25.66             9.23 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).........$ 26.13            10.40 

   

OPERATOR:  Roller (Subgrade).....$ 22.24             8.57 

   

OPERATOR:  Roller................$ 25.54            10.62 

   

OPERATOR:  Rotomill..............$ 25.84            10.63 

   

OPERATOR:  Screed................$ 25.42             9.93 

   

TRAFFIC CONTROL:   Flagger.......$ 22.68            10.90 

   

TRAFFIC CONTROL:      

Laborer-Cones/    

Barricades/Barrels -     

Setter/Mover/Sweeper.............$ 22.66            10.90 

   

TRUCK DRIVER:  Distributor    

Truck............................$ 21.66            13.04 

   

TRUCK DRIVER:  Dump Truck........$ 21.86            13.18 

   

TRUCK DRIVER:  Lowboy Truck......$ 21.53            12.96 

   

TRUCK DRIVER:  Oil    

Distributor Truck................$ 22.54            12.35 

   

TRUCK DRIVER:  Water Truck.......$ 21.35            13.33 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (iii)). 

 

 

---------------------------------------------------------------- 

 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 
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Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

 

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

National Office because National Office has responsibility for 

the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described 
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in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION" 
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14- BUY AMERICA INSERT 
 

Not applicable to this project. 
 
 
 
 
 
 
 
 
 



15- STANDARD FORM AGREEMENT 
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (DRAFT – DO NOT SUBMIT WITH 
BID) 

 

THIS AGREEMENT is by and between The City of Driggs (“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows: 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows: N Main SR2S Pathway Connector 

ARTICLE 3 – ENGINEER 

3.01 The part of the Project that pertains to the Work has been designed by the City of Driggs Public 
Works Director. 

3.02 The Driggs Public Works Director (“Engineer”) will act as Owner’s representative, assume all 
duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract 
Documents in connection with the completion of the Work in accordance with the Contract 
Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Contract Times: Dates 

A. The Work will be substantially completed on or before September 15, 2025, and completed 
and ready for final payment in accordance with Paragraph 15.06 of the General Conditions 
on or before September 30, 2025. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 
and that Owner will suffer financial and other losses if the Work is not completed and 
Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the 
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actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $500.00 for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A 
above for Substantial Completion until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Times (as 
duly adjusted pursuant to the Contract) for completion and readiness for final payment, 
Contractor shall pay Owner $500.00 for each day that expires after such time until the 
Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and final 
completion are not additive and will not be imposed concurrently. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

A. For all Unit Price Work, an amount equal to the sum of the extended prices (established for 
each separately identified item of Unit Price Work by multiplying the unit price times the 
actual quantity of that item) Reference the attached Bid Form for further information. 

B. The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are 
based on estimated quantities.  As provided in Paragraph 13.03 of the General Conditions, 
estimated quantities are not guaranteed, and determinations of actual quantities and 
classifications are to be made by Engineer. 

C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the 
General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment during performance of the Work as provided in 
Paragraph 6.02.A.1 and 6.02.A.2 below, provided that such Applications for Payment have 
been submitted in a timely manner and otherwise meet the requirements of the Contract. 
All such payments will be measured by the Schedule of Values established as provided in the 
General Conditions (and in the case of Unit Price Work based on the number of units 
completed) or, in the event there is no Schedule of Values, as provided elsewhere in the 
Contract. 
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1. Prior to Substantial Completion, progress payments will be made in an amount equal to 
the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not 
limited to liquidated damages, in accordance with the Contract 

a. 95% of Work completed (with the balance being retainage); and 

b. 95% of cost of materials and equipment not incorporated in the Work (with the 
balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 95% of the Work completed, less such amounts set off by Owner 
pursuant to Paragraph 15.01.E of the General Conditions, and less 100% of Engineer’s 
estimate of the value of Work to be completed or corrected as shown on the punch list of 
items to be completed or corrected prior to final payment. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – INTEREST 

7.01 All amounts not paid when due shall bear interest at the rate of five percent (5%) per annum. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to existing 
surface or subsurface structures at the Site that have been identified in the Supplementary 
Conditions, especially with respect to Technical Data in such reports and drawings, and (2) 
reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent 
to the Site that have been identified in the Supplementary Conditions, especially with respect 
to Technical Data in such reports and drawings. 

E. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-related 
reports and drawings identified in the Contract Documents, with respect to the effect of such 
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information, observations, and documents on (1) the cost, progress, and performance of the 
Work; (2) the means, methods, techniques, sequences, and procedures of construction to be 
employed by Contractor; and (3) Contractor’s safety precautions and programs. 

F. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon performing 
and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to 7, inclusive). 

2. Performance bond (pages 1 to 3, inclusive). 

3. Payment bond (pages 1 to 3, inclusive). 

4. General Conditions (pages 1 to 19, inclusive). 

5. Specifications as listed in the table of contents of the Project Manual. 

6. Drawings (not attached but incorporated by reference) consisting of 7 sheets with each 
sheet bearing the following general title: N Main St SR2S Pathway Connector. 

7. Addenda (numbers ____ to ___, inclusive). 

8. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages ___ to ___, inclusive). 

b. Documents submitted by Contractor prior to Notice of Award. 

9. Federal Clauses 

10. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 
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c. Change Orders. 

d. Field Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any rights under or interests in the Contract will be binding on another party hereto without 
the written consent of the party sought to be bound; and, specifically but without limitation, 
money that may become due and money that is due may not be assigned without such 
consent (except to the extent that the effect of this restriction may be limited by law), and 
unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the 
Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall 
be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
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Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the bidding process or affect 

the execution of the Contract.IN WITNESS WHEREOF, Owner and Contractor have 

signed this Agreement.  

This Agreement will be effective on __________ (which is the Effective Date of the 

Contract). 

OWNER:  City of Driggs  CONTRACTOR: 

   

By:   By:  

Title: Mayor  Title:  

  
(If Contractor is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.)   

Attest:   Attest:  

Title: City Clerk  Title:  

Address for giving notices:  Address for giving notices: 

PO Box 48   

Driggs, ID 83422   

   

  License No.:  

   
(where applicable) 

(If Owner is a corporation, attach evidence of authority 
to sign. If Owner is a public body, attach evidence of 
authority to sign and resolution or other documents 
authorizing execution of this Agreement.) 

  

 



 

 

 

16- WH-5 PUBLIC WORKS CONTRACT REPORT 
 
 



 

 

 



 

 



 

EJCDC® C-610, Performance Bond 
City of Driggs, N Main St SR2S Pathway Connector 

1 of 3 

 

                          PERFORMANCE BOND 

N Main SR2S Pathway Connector
CONTRACTOR (name and address): 
 
 
 

SURETY (name and address of principal place of 
business): 
 
 
 

OWNER (name and address): 
City of Driggs 
PO Box 48 
Driggs, ID 83422 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location):  

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None               See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:   
       Signature   Signature (attach power of attorney) 
 
        
Print Name    Print Name 
 
        
Title    Title 
 
Attest:    Attest:    
 Signature   Signature  
 
        
Title    Title 
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Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any 

singular reference to Contractor, Surety, Owner, or other party shall be considered plural where 

applicable. 
1.  The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors, 
and assigns to the Owner for the performance of the Construction 
Contract, which is incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the 
Surety and the Contractor shall have no obligation under this 
Bond, except when applicable to participate in a conference as 
provided in Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, 
the Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor 
and the Surety that the Owner is considering declaring a 
Contractor Default. Such notice shall indicate whether the 
Owner is requesting a conference among the Owner, 
Contractor, and Surety to discuss the Contractor’s 
performance.  If the Owner does not request a conference, 
the Surety may, within five (5) business days after receipt of 
the Owner’s notice, request such a conference.  If the Surety 
timely requests a conference, the Owner shall attend.  
Unless the Owner agrees otherwise, any conference 
requested under this Paragraph 3.1 shall be held within ten 
(10) business days of the Surety’s receipt of the Owner’s 
notice.  If the Owner, the Contractor, and the Surety agree, 
the Contractor shall be allowed a reasonable time to perform 
the Construction Contract, but such an agreement shall not 
waive the Owner’s right, if any, subsequently to declare a 
Contractor Default;  

3.2  The Owner declares a Contractor Default, 
terminates the Construction Contract and notifies the Surety; 
and 

3.3  The Owner has agreed to pay the Balance of the 
Contract Price in accordance with the terms of the 
Construction Contract to the Surety or to a contractor 
selected to perform the Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 
requirement in Paragraph 3.1 shall not constitute a failure to 
comply with a condition precedent to the Surety’s obligations, or 
release the Surety from its obligations, except to the extent the 
Surety demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 
3, the Surety shall promptly and at the Surety’s expense take one 
of the following actions: 

5.1  Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the 
Construction Contract itself, through its agents or 
independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, 
arrange for a contract to be prepared for execution by the 
Owner and a contractor selected with the Owners 
concurrence, to be secured with performance and payment 
bonds executed by a qualified surety equivalent to the bonds 
issued on the Construction Contract, and pay to the Owner 
the amount of damages as described in Paragraph 7 in 
excess of the Balance of the Contract Price incurred by the 
Owner as a result of the Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and with reasonable 
promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 
which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make 
payment to the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 
Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 
with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond seven days after receipt of an additional 
written notice from the Owner to the Surety demanding that the 
Surety perform its obligations under this Bond, and the Owner 
shall be entitled to enforce any remedy available to the Owner.  If 
the Surety proceeds as provided in Paragraph 5.4, and the Owner 
refuses the payment or the Surety has denied liability, in whole or 
in part, without further notice the Owner shall be entitled to 
enforce any remedy available to the Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, 
then the responsibilities of the Surety to the Owner shall not be 
greater than those of the Contractor under the Construction 
Contract, and the responsibilities of the Owner to the Surety shall 
not be greater than those of the Owner under the Construction 
Contract.  Subject to the commitment by the Owner to pay the 
Balance of the Contract Price, the Surety is obligated, without 
duplication for: 

7.1  the responsibilities of the Contractor for correction 
of defective work and completion of the Construction 
Contract; 

7.2  additional legal, design professional, and delay 
costs resulting from the Contractor’s Default, and resulting 
from the actions or failure to act of the Surety under 
Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 
specified in the Construction Contract, actual damages 
caused by delayed performance or non-performance of the 
Contractor. 
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8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, 
the Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract Price 
shall not be reduced or set off on account of any such unrelated 
obligations.  No right of action shall accrue on this Bond to any 
person or entity other than the Owner or its heirs, executors, 
administrators, successors, and assigns. 

10. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations.  

11. Any proceeding, legal or equitable, under this Bond may be 
instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be 
instituted within two years after a declaration of Contractor 
Default or within two years after the Contractor ceased working 
or within two years after the Surety refuses or fails to perform its 
obligations under this Bond, whichever occurs first.  If the 
provisions of this paragraph are void or prohibited by law, the 
minimum periods of limitations available to sureties as a defense 
in the jurisdiction of the suit shall be applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be 
mailed or delivered to the address shown on the page on which 
their signature appears. 

13. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where the 
construction was to be performed, any provision in this Bond 
conflicting with said statutory or legal requirement shall be 
deemed deleted herefrom and provisions conforming to such 
statutory or other legal requirement shall be deemed incorporated 
herein.  When so furnished, the intent is that this Bond shall be 
construed as a statutory bond and not as a common law bond. 

14. Definitions 

14.1  Balance of the Contract Price: The total amount 
payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments have 
been made including allowance for the Contractor for any 
amounts received or to be received by the Owner in 
settlement of insurance or other claims for damages to which 
the Contractor is entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the 
Construction Contract. 

14.2  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, including 
all Contract Documents and changes made to the agreement 
and the Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which 
has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete 
or comply with the other material terms of the Construction 
Contract. 

14.5  Contract Documents: All the documents that 
comprise the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor 
and subcontractor, the term Contractor in this Bond shall be 
deemed to be Subcontractor and the term Owner shall be 
deemed to be Contractor. 

16. Modifications to this Bond are as follows: 
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PAYMENT BOND 

N Main St SR2S Pathway Connector
CONTRACTOR (name and address):  SURETY (name and address of principal place of 

business): 

 

 

OWNER (name and address): City of Driggs, Idaho; PO Box 48, Driggs, ID 83422 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location): 
 

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None              See Paragraph 18 

 
  

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:                                                                
 Signature  Signature (attach power of attorney) 
 
      
Print Name   Print Name 
 
      
Title   Title 
 
Attest:     Attest:    
 Signature   Signature  
 
        
Title   Title 
 
Notes:  (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular 
reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the 
performance of the Construction Contract, which is incorporated herein by reference, subject to the following terms. 

2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, and holds 
harmless the Owner from claims, demands, liens, or suits by any person or entity seeking payment for labor, 
materials, or equipment furnished for use in the performance of the Construction Contract, then the Surety and the 
Contractor shall have no obligation under this Bond. 

3.  If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this Bond 
shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in 
Paragraph 13) of claims, demands, liens, or suits against the Owner or the Owner’s property by any person or 
entity seeking payment for labor, materials, or equipment furnished for use in the performance of the Construction 
Contract, and tendered defense of such claims, demands, liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify, and hold harmless the Owner against a duly tendered claim, demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond shall arise after the following: 

5.1  Claimants who do not have a direct contract with the Contractor, 
 

5.1.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy 
the amount claimed and the name of the party to whom the materials were, or equipment was, 
furnished or supplied or for whom the labor was done or performed, within ninety (90) days after 
having last performed labor or last furnished materials or equipment included in the Claim; and 

 
5.1.2 have sent a Claim to the Surety (at the address described in Paragraph 13). 

5.2  Claimants who are employed by or have a direct contract with the Contractor have sent a Claim to the 
Surety (at the address described in Paragraph 13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that is sufficient 
to satisfy a Claimant’s obligation to furnish a written notice of non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following actions: 

7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, 
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and 

7.2 Pay or arrange for payment of any undisputed amounts. 

7.3 The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 shall not be deemed to constitute 
a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed 
amounts for which the Surety and Claimant have reached agreement.  If, however, the Surety fails to 
discharge its obligations under Paragraph 7.1 or 7.2, the Surety shall indemnify the Claimant for the 
reasonable attorney’s fees the Claimant incurs thereafter to recover any sums found to be due and owing 
to the Claimant. 

8. The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s 
fees provided under Paragraph 7.3, and the amount of this Bond shall be credited for any payments made in good 
faith by the Surety. 

9.  Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claims, if any, under any construction performance bond.  By the 
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under 
this Bond, subject to the Owner’s priority to use the funds for the completion of the work. 
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10. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are unrelated 
to the Construction Contract.  The Owner shall not be liable for the payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligation to make payments to or give notice on 
behalf of Claimants, or otherwise have any obligations to Claimants under this Bond. 

11. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders, and other obligations. 

12. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction 
in the state in which the project that is the subject of the Construction Contract is located or after the expiration of 
one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, 
or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished 
by anyone under the Construction Contract, whichever of (1) or (2) first occurs.  If the provisions of this paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction 
of the suit shall be applicable. 

13. Notice and Claims to the Surety, the Owner, or the Contractor shall be mailed or delivered to the address shown 
on the page on which their signature appears.  Actual receipt of notice or Claims, however accomplished, shall be 
sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the 
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein.  When so furnished, the intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

16. Definitions 

16.1  Claim: A written statement by the Claimant including at a minimum: 

1.  The name of the Claimant; 
2.  The name of the person for whom the labor was done, or materials or equipment furnished;  
3. A copy of the agreement or purchase order pursuant to which labor, materials, or equipment was 

furnished for use in the performance of the Construction Contract; 
4.  A brief description of the labor, materials, or equipment furnished; 
5.  The date on which the Claimant last performed labor or last furnished materials or equipment for use 

in the performance of the Construction Contract; 
6. The total amount earned by the Claimant for labor, materials, or equipment furnished as of the date of 

the Claim; 
7. The total amount of previous payments received by the Claimant; and 
8. The total amount due and unpaid to the Claimant for labor, materials, or equipment furnished as of the 

date of the Claim. 

16.2  Claimant: An individual or entity having a direct contract with the Contractor or with a subcontractor of the 
Contractor to furnish labor, materials, or equipment for use in the performance of the Construction Contract. 
The term Claimant also includes any individual or entity that has rightfully asserted a claim under an 
applicable mechanic’s lien or similar statute against the real property upon which the Project is located. The 
intent of this Bond shall be to include without limitation in the terms of “labor, materials, or equipment” that 
part of the water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the 
Construction Contract, architectural and engineering services required for performance of the work of the 
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien may be 
asserted in the jurisdiction where the labor, materials, or equipment were furnished. 

16.3  Construction Contract: The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and all changes made to the agreement and the Contract Documents. 

16.4  Owner Default: Failure of the Owner, which has not been remedied or waived, to pay the Contractor as 
required under the Construction Contract or to perform and complete or comply with the other material terms 
of the Construction Contract. 
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16.5  Contract Documents: All the documents that comprise the agreement between the Owner and Contractor. 

17.  If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this Bond 
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

18. Modifications to this Bond are as follows: 

 
 

 



 

 
 

19- NOTICE OF AWARD 
 

N Main St SR2S Pathway Connector 
SHs 

Date of Issuance:    

Owner:   Owner's Contract No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:  

Bidder:  

Bidder’s Address:  

TO BIDDER: 

 You are notified that Owner has accepted your Bid dated [_________________________________] for 
the above Contract, and that you are the Successful Bidder and are awarded a Contract for: 

 _____________________________________________________________________________________ . 
[describe Work, alternates, or sections of Work awarded] 

The Contract Price of the awarded Contract is:  $ _______ [note if subject to unit prices, or cost-plus] 

        [     ] unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of 
the Contract Documents accompanies this Notice of Award, or has been transmitted or made 
available to Bidder electronically. [revise if multiple copies accompany the Notice of Award] 

           a set of the Drawings will be delivered separately from the other Contract Documents.  

 You must comply with the following conditions precedent within 15 days of the date of receipt of this 
Notice of Award: 
 

1. Deliver to Owner [____]counterparts of the Agreement, fully executed by Bidder. 

2. Deliver with the executed Agreement(s) the Contract security [e.g., performance and payment 
bonds] and insurance documentation as specified in the Instructions to Bidders and General 
Conditions, Articles 2 and 6. 

3. Other conditions precedent (if any):  
 

 Failure to comply with these conditions within the time specified will entitle Owner to consider you in 
default, annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 
counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated 
in Paragraph 2.02 of the General Conditions. 

Owner:  

  

                         Authorized Signature 

By:  

Title:  
Copy: Engineer 



 

 
 

20- NOTICE TO PROCEED 
 

N Main St SR2S Pathway Connector 

Owner:  Owner's Contract No.:  

Contractor:  Contractor’s Project No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:   

  Effective Date of Contract:  

 

TO CONTRACTOR: 
 
 Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to 
run on [_____________________, 2025].  [see Paragraph 4.01 of the General Conditions] 
 
On that date, Contractor shall start performing its obligations under the Contract Documents.  No Work shall 
be done at the Site prior to such date.  In accordance with the Agreement, [the date of Substantial 
Completion is ________________________, and the date of readiness for final payment 
is_____________________] or [the number of days to achieve Substantial Completion is 
_____________________, and the number of days to achieve readiness for final payment is 
_____________________]. 
 

Before starting any Work at the Site, Contractor must comply with the following:  

[Note any access limitations, security procedures, or other restrictions] 

Owner:  

  

 Authorized Signature 
By:  

Title:  

Date Issued:  
 

Copy: Engineer 

 
 
 
 
 
 
 



 

 
 

21- CHANGE ORDER 
 Change Order No.  

 
Date of Issuance:  Effective Date:  

Owner:  Owner's Contract No.:  

Contractor:  Contractor’s Project No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:  

  
The Contract is  modified as follows upon execution of this Change Order: 

Description:  
 

 

Attachments:  [List documents supporting change]  
 

CHANGE IN CONTRACT PRICE CHANGE IN CONTRACT TIMES  
[note changes in Milestones if applicable] 

Original Contract Price: Original Contract Times: 
 Substantial Completion:  

  
$   Ready for Final Payment:  

  
 days or dates 

[Increase] [Decrease]  from previously approved Change 
Orders No.        to No.      : 

[Increase] [Decrease] from previously approved Change 
Orders No.        to No.       : 

 Substantial Completion:  
  

$   Ready for Final Payment:   
 
  
 days 

Contract Price prior to this Change Order: Contract Times prior to this Change Order: 
 Substantial Completion:  

  
$   Ready for Final Payment:  

  
 days or dates 

[Increase] [Decrease] of this Change Order: [Increase] [Decrease] of this Change Order: 
 Substantial Completion:  

  
$   Ready for Final Payment:  

  
  
 days or dates 

Contract Price incorporating this Change Order: Contract Times with all approved Change Orders: 
 Substantial Completion:  

  



 

 
 

$   Ready for Final Payment:  
  
 days or dates 

RECOMMENDED: ACCEPTED: ACCEPTED: 

By:  By:  By:  

 Engineer (if required)  Owner (Authorized Signature)  Contractor (Authorized 
Signature) Title:  Title

: 
 Title

: 
 

Date:  Date
:  

 Date
: 

 
 
Approved by Funding Agency (if applicable)  

By:    Date:  

Title:      

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

22- APPLICATION FOR PAYMENT 
 

Note: While Owner retains responsibility for payment per the contract documents, pay applications 
approved for payment by the Engineer will be forwarded to the funding agency, Local Highway Technical 
Assistance Council, up to the limit of the available grant funds. All invoices for payments eligible for grant 
funds shall be issued to the Local Highway Technical Assistance Council, 3330 Grace Street, Boise, ID, 
83703. Contractor will also need to submit any forms required by LHTAC, such as I-9 tax forms or direct 
payment forms along with the first payment application.  



 

 
 

 



 

 
 

 
 



 

 
 

 



 

 
 



 

 
 

23- CERTIFICATE OF SUBSTANTIAL COMPLETION 

N Main St SR2S Pathway Connector 
 
Owner:  Owner's Contract No.:  

Contractor:  Contractor’s Project No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:  

  This [preliminary] [final] Certificate of Substantial Completion applies to:  

 All Work  The following specified portions of the Work: 
 
   

 Date of Substantial Completion  

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, 
Contractor, and Engineer, and found to be substantially complete.  The Date of Substantial Completion of 
the Work or portion thereof designated above is hereby established, subject to the provisions of the 
Contract pertaining to Substantial Completion. The date of Substantial Completion in the final Certificate of 
Substantial Completion marks the commencement of the contractual correction period and applicable 
warranties required by the Contract.  

A punch list of items to be completed or corrected is attached to this Certificate.  This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the Contractor 
to complete all Work in accordance with the Contract.   

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, 
utilities, insurance, and warranties upon Owner's use or occupancy of the Work shall be as provided in the 
Contract, except as amended as follows: [Note: Amendments of contractual responsibilities recorded in this 
Certificate should be the product of mutual agreement of Owner and Contractor; see Paragraph 15.03.D of 
the General Conditions.] 

Amendments to Owner's 
responsibilities:  None  

 As follows  
   
Amendments to 
Contractor's responsibilities:  None  

 As follows:  

 
The following documents are attached to and made a part of this Certificate: [punch list; others] 
 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents, 
nor is it a release of Contractor's obligation to complete the Work in accordance with the Contract. 
 

EXECUTED BY ENGINEER: RECEIVED: RECEIVED: 

By:  By:  By:  

 (Authorized signature)  Owner (Authorized Signature)  Contractor (Authorized 
Signature) 

Title:  Title:  Title:  

Date:  Date:   Date:  



 

 
 

24- CONTRACTOR’S AFFIDAVIT CONCERNING TAXES 

CITY OF DRIGGS 

N Main St SR2S Pathway Connector 

 

 

 

STATE OF __Idaho_________________ 

 

COUNTY OF __Teton_______________ 

 

Pursuant to the Idaho Code, Title 63, Chapter 15, I, the undersigned, being duly 

sworn, depose and certify that all taxes, excises and license fees due to taxing units in the 

State of Idaho, for which I or my property is liable then due or delinquent, have been 

paid, or secured to the satisfaction of the respective taxing units. 

 

 

_______________________________________ 

(Name of Contractor) 

 

 

_______________________________________ 

Address 

 

 

_______________________________________ 

City and State 

 

 

By:____________________________________ 

(Signature) 

 

 

Subscribed and sworn to before me this______________day of _______________, 2025 

 

 

_______________________________________ 

Notary Public 

 

 

Residing at_____________________________ 

 

 

_______________________________________ 

Commission Expires 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial 
capital letters, including the term’s singular and plural forms, will have the meaning indicated in 
the definitions below. In addition to terms specifically defined, terms with initial capital letters in 
the Contract Documents include references to identified articles and paragraphs, and the titles 
of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the 
Contract Price and Contract Times, identifies the parties and the Engineer, and designates 
the specific items that are Contract Documents. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the 
Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all 
Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes an 
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the 
Contract Times, or other revision to the Contract, issued on or after the Effective Date of the 
Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with the 
procedural requirements set forth herein, seeking an adjustment in Contract Price or 
Contract Times, or both; contesting an initial decision by Engineer concerning the 
requirements of the Contract Documents or the acceptability of Work under the Contract 
Documents; challenging a set-off against payments due; or seeking other relief with respect 
to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in 
compliance with the procedural requirements set forth herein: seeking an adjustment of 
Contract Price or Contract Times, or both; contesting an initial decision by Engineer 
concerning the requirements of the Contract Documents or the acceptability of Work under 
the Contract Documents; contesting Engineer’s decision regarding a Change Proposal; 
seeking resolution of a contractual issue that Engineer has declined to address; or seeking 
other relief with respect to the terms of the Contract; or (b) a demand or assertion by 
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Contractor directly to Owner, duly submitted in compliance with the procedural 
requirements set forth herein, contesting Engineer’s decision regarding a Change Proposal; 
or seeking resolution of a contractual issue that Engineer has declined to address. A demand 
for money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of 
any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to (a) 
the Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. 
§§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C. 
§§5101 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. 
(“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the Clean Water 
Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other 
federal, state, or local statute, law, rule, regulation, ordinance, resolution, code, order, or 
decree regulating, relating to, or imposing liability or standards of conduct concerning, any 
hazardous, toxic, or dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between the Owner and Contractor 
concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which together 
comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the 
Work in accordance with the Contract Documents. . 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work. 

16. Contractor—The individual or entity with which Owner has contracted for performance of 
the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and character 
of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract 
becomes effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but does not change the Contract Price or the Contract Times. 

22. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern 
in such quantities or circumstances that may present a danger to persons or property 
exposed thereto.  The presence at the Site of materials that are necessary for the execution 
of the Work, or that are to be incorporated in the Work, and that are controlled and 
contained pursuant to industry practices, Laws and Regulations, and the requirements of 
the Contract, does not establish a Hazardous Environmental Condition. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 
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24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

25. Milestone—A principal event in the performance of the Work that the Contract requires 
Contractor to achieve by an intermediate completion date or by a time prior to Substantial 
Completion of all the Work. 

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the 
Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the 
Contract Times will commence to run and on which Contractor shall start to perform the 
Work. 

28. Owner—The individual or entity with which Contractor has contracted regarding the Work, 
and which has agreed to pay Contractor for the performance of the Work, pursuant to the 
terms of the Contract. 

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 
and others, including planning, study, design, construction, testing, commissioning, and 
start-up, and of which the Work to be performed under the Contract Documents is a part. 

31. Project Manual—The written documents prepared for, or made available for, procuring and 
constructing the Work, including but not limited to the Bidding Documents or other 
construction procurement documents, geotechnical and existing conditions information, 
the Agreement, bond forms, General Conditions, Supplementary Conditions, and 
Specifications. The contents of the Project Manual may be bound in one or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned to 
assist Engineer at the Site. As used herein, the term Resident Project Representative or 
“RPR” includes any assistants or field staff of Resident Project Representative. 

33. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which such 
portion of the Work will be judged. 

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements for Engineer’s review of the submittals and the 
performance of related construction activities. 

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work.  Shop Drawings, whether approved or 
not, are not Drawings and are not Contract Documents. 

37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 
which the Work is to be performed, including rights-of-way and easements, and such other 
lands furnished by Owner which are designated for the use of Contractor. 
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38. Specifications—The part of the Contract that consists of written requirements for materials, 
equipment, systems, standards, and workmanship as applied to the Work, and certain 
administrative requirements and procedural matters applicable to the Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part 
of the Work refer to Substantial Completion thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner makes 
an award of contract, subject to stated conditions. 

42. Supplementary Conditions—The part of the Contract that amends or supplements these 
General Conditions. 

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having 
a direct contract with Contractor or with any Subcontractor to furnish materials or 
equipment to be incorporated in the Work by Contractor or a Subcontractor. 

44. Technical Data—Those items expressly identified as Technical Data in the Supplementary 
Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions 
relating to existing surface or subsurface structures at the Site (except Underground 
Facilities) or (b) Hazardous Environmental Conditions at the Site. If no such express 
identifications of Technical Data have been made with respect to conditions at the Site, then 
the data contained in boring logs, recorded measurements of subsurface water levels, 
laboratory test results, and other factual, objective information regarding conditions at the 
Site that are set forth in any geotechnical or environmental report prepared for the Project 
and made available to Contractor are hereby defined as Technical Data with respect to 
conditions at the Site under Paragraphs 5.03, 5.04, and 5.06. 

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including but not limited to those that convey 
electricity, gases, steam, liquid petroleum products, telephone or other communications, 
fiber optic transmissions, cable television, water, wastewater, storm water, other liquids or 
chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The entire construction or the various separately identifiable parts thereof required 
to be provided under the Contract Documents. Work includes and is the result of performing 
or providing all labor, services, and documentation necessary to produce such construction; 
furnishing, installing, and incorporating all materials and equipment into such construction; 
and may include related services such as testing, start-up, and commissioning, all as required 
by the Contract Documents. 

48. Work Change Directive—A written directive to Contractor issued on or after the Effective 
Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, 
deletion, or revision in the Work. 
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1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept of 
the Project as a functioning whole as shown or indicated in the Contract Documents (unless 
there is a specific statement indicating otherwise). The use of any such term or adjective is 
not intended to and shall not be effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work, or any duty or authority to undertake 
responsibility contrary to the provisions of Article 10 or any other provision of the Contract 
Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, 
or approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some other 
specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to specific 
services, materials, or equipment, but do not expressly use any of the four words “furnish,” 
“install,” “perform,” or “provide,” then Contractor shall furnish and install said services, 
materials, or equipment complete and ready for intended use. 
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F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured 
and additional insured (as identified in the Supplementary Conditions or elsewhere in the 
Contract), the certificates and other evidence of insurance required to be provided by Contractor 
in accordance with Article 6. 

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and 
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, 
with copies to each named insured and additional insured (as identified in the Supplementary 
Conditions or otherwise), the certificates and other evidence of insurance required to be 
provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
executed counterpart of the Agreement), and one copy in electronic portable document format 
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the Contract, 
including Drawings and Specifications signed and sealed by Engineer and other design 
professionals.  Owner shall make such original printed record version of the Contract available to 
Contractor for review. Owner may delegate the responsibilities under this provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise 
specifically required by the Contract Documents), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties 
as to the Work and to discuss the schedules referred to in Paragraph 2.03.A, procedures for 
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handling Shop Drawings, Samples, and other submittals, processing Applications for Payment, 
electronic or digital transmittals, and maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit and receive information, render 
decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.05 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, attended 
by Contractor, Engineer, and others as appropriate, will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.03.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to 
complete and resubmit the schedules. No progress payment shall be made to Contractor until 
acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on 
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if 
it provides a reasonable allocation of the Contract Price to the component parts of the Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may 
transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, 
information, and graphics, including but not limited to Shop Drawings and other submittals, in 
electronic media or digital format, either directly, or through access to a secure Project website. 

B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, 
Engineer, and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes no 
representations as to long term compatibility, usability, or readability of the items resulting from 
the recipient’s use of software application packages, operating systems, or computer hardware 
differing from those used in the drafting or transmittal of the items, or from those established in 
applicable transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic or digital versions of the Contract Documents (including any printed copies derived 
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from such electronic or digital versions) and the printed record version, the printed record 
version shall govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether written 
or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, shall mean the standard 
specification, manual, reference standard, code, or Laws or Regulations in effect at the time 
of opening of Bids (or on the Effective Date of the Contract if there were no Bids), except as 
may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, or any 
instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, 
Contractor, or Engineer, or any of their subcontractors, consultants, agents, or employees, 
from those set forth in the part of the Contract Documents prepared by or for Engineer. No 
such provision or instruction shall be effective to assign to Owner, Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors, 
any duty or authority to supervise or direct the performance of the Work or any duty or 
authority to undertake responsibility inconsistent with the provisions of the part of the 
Contract Documents prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part 
of the Work, Contractor shall carefully study the Contract Documents, and check and verify 
pertinent figures and dimensions therein, particularly with respect to applicable field 
measurements. Contractor shall promptly report in writing to Engineer any conflict, error, 
ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of, and shall 
not proceed with any Work affected thereby until the conflict, error, ambiguity, or 
discrepancy is resolved, by a clarification or interpretation by Engineer, or by an amendment 
or supplement to the Contract Documents issued pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of the 
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract 
Documents, or between the Contract Documents and (a) any applicable Law or Regulation, 
(b) actual field conditions, (c) any standard specification, manual, reference standard, or 
code, or (d) any instruction of any Supplier, then Contractor shall promptly report it to 
Engineer in writing. Contractor shall not proceed with the Work affected thereby (except in 
an emergency as required by Paragraph 7.15) until the conflict, error, ambiguity, or 
discrepancy is resolved, by a clarification or interpretation by Engineer, or by an amendment 
or supplement to the Contract Documents issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 
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B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the part of the Contract Documents prepared by or for Engineer shall take precedence in 
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the 
Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, or 
the instruction of any Supplier (whether or not specifically incorporated by reference 
as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall submit 
to the Engineer all matters in question concerning the requirements of the Contract Documents 
(sometimes referred to as requests for information or interpretation—RFIs), or relating to the 
acceptability of the Work under the Contract Documents, as soon as possible after such matters 
arise. Engineer will be the initial interpreter of the requirements of the Contract Documents, and 
judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and binding 
on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, unless it 
appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract Documents that 
do not involve (1) the performance or acceptability of the Work under the Contract Documents, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering 
or technical matters, then Engineer will promptly give written notice to Owner and Contractor 
that Engineer is unable to provide a decision or interpretation. If Owner and Contractor are 
unable to agree on resolution of such a matter in question, either party may pursue resolution 
as provided in Article 12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or 
its consultants, including electronic media editions, or reuse any such Drawings, 
Specifications, other documents, or copies thereof on extensions of the Project or any other 
project without written consent of Owner and Engineer and specific written verification or 
adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any 
such Contract Documents for any purpose without Owner’s express written consent, or 
violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for 
record purposes. 
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ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice 
to Proceed may be given at any time within 30 days after the Effective Date of the Contract. In 
no event will the Contract Times commence to run later than the sixtieth day after the day of Bid 
opening or the thirtieth day after the Effective Date of the Contract, whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 
2.05) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, or during any appeal process, except as permitted by Paragraph 
16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with 
the performance or progress of the Work, then Contractor shall be entitled to an equitable 
adjustment in the Contract Times and Contract Price. Contractor’s entitlement to an adjustment 
of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability 
to complete the Work within the Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, 
disruption, or interference caused by or within the control of Contractor. Delay, disruption, and 
interference attributable to and within the control of a Subcontractor or Supplier shall be 
deemed to be within the control of Contractor. 
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C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated 
causes not the fault of and beyond the control of Owner, Contractor, and those for which they 
are responsible, then Contractor shall be entitled to an equitable adjustment in Contract Times. 
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract 
Times. Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays, 
disruption, and interference described in this paragraph. Causes of delay, disruption, or 
interference that may give rise to an adjustment in Contract Times under this paragraph include 
but are not limited to the following: 

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. abnormal weather conditions; 

3. acts or failures to act of utility owners (other than those performing other work at or 
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the performance or progress of the Work resulting from 
the existence of a differing subsurface or physical condition, an Underground Facility that was 
not shown or indicated by the Contract Documents, or not shown or indicated with reasonable 
accuracy, and those resulting from Hazardous Environmental Conditions, are governed by Article 
5. 

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of 
the Work resulting from the performance of certain other work at or adjacent to the Site. 

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any 
delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. 

G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract 
Times under this paragraph within 30 days of the commencement of the delaying, disrupting, or 
interfering event. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which permanent improvements are to 
be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or 
construction lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 
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5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, adjacent 
areas that Contractor has arranged to use through construction easements or otherwise, 
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably 
encumber the Site and such other adjacent areas with construction equipment or other 
materials or equipment. Contractor shall assume full responsibility for (a) damage to the 
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c) 
damage to any other adjacent land or areas; and (d) for injuries and losses sustained by the 
owners or occupants of any such land or areas; provided that such damage or injuries result 
from the performance of the Work or from other actions or conduct of the Contractor or 
those for which Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of the 
Contractor or those for which Contractor is responsible, Contractor shall (a) take immediate 
corrective or remedial action as required by Paragraph 7.12, or otherwise; (b) promptly 
attempt to settle the claim as to all parties through negotiations with such owner or 
occupant, or otherwise resolve the claim by arbitration or other dispute resolution 
proceeding, or at law; and (c) to the fullest extent permitted by Laws and Regulations, 
indemnify and hold harmless Owner and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors of each and any of them from 
and against any such claim, and against all costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to any 
claim or action, legal or equitable, brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the extent caused directly or 
indirectly, in whole or in part by, or based upon, Contractor’s performance of the Work, or 
because of other actions or conduct of the Contractor or those for which Contractor is 
responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and 
other debris shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 
remove from the Site and adjacent areas all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent structures or land to stresses or pressures that will endanger them. 
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5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
adjacent to the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of 
the Technical Data expressly identified in the Supplementary Conditions with respect to such 
reports and drawings, but such reports and drawings are not Contract Documents. If no such 
express identification has been made, then Contractor may rely upon the accuracy of the 
Technical Data (as defined in Article 1) contained in any geotechnical or environmental report 
prepared for the Project and made available to Contractor. Except for such reliance on Technical 
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors, with 
respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions, or information. 

5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site either: 

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to 
rely as provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except with respect to an emergency) until receipt of a written statement permitting 
Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine the 
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necessity of Owner’s obtaining additional exploration or tests with respect to the condition; 
conclude whether the condition falls within any one or more of the differing site condition 
categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule information from 
Contractor; prepare recommendations to Owner regarding the Contractor’s resumption of Work 
in connection with the subsurface or physical condition in question and the need for any change 
in the Drawings or Specifications; and advise Owner in writing  of Engineer’s findings, conclusions, 
and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written 
findings, conclusions, and recommendations, Owner shall issue a written statement to 
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in question, 
addressing the resumption of Work in connection with such condition, indicating whether any 
change in the Drawings or Specifications will be made, and adopting or rejecting Engineer’s 
written findings, conclusions, and recommendations, in whole or in part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, 
or both, to the extent that the existence of a differing subsurface or physical condition, or 
any related delay, disruption, or interference, causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; subject, however, to the following: 

a. such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 
with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or otherwise; or 

b. the existence of such condition reasonably could have been discovered or revealed as 
a result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas expressly required by the Bidding Requirements or Contract 
Documents to be conducted by or for Contractor prior to Contractor’s making such 
commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, or both, then any such 
adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 
days after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
subsurface or physical condition in question. 
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5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or adjacent to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 
have full responsibility for: 

a. reviewing and checking all information and data regarding existing Underground 
Facilities at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents as 
being at the Site; 

c. coordination of the Work with the owners (including Owner) of such Underground 
Facilities, during construction; and 

d. the safety and protection of all existing Underground Facilities at the Site, and repairing 
any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or 
revealed at the Site was not shown or indicated in the Contract Documents, or was not shown or 
indicated with reasonable accuracy, then Contractor shall, promptly after becoming aware 
thereof and before further disturbing conditions affected thereby or performing any Work in 
connection therewith (except in an emergency as required by Paragraph 7.15), identify the 
owner of such Underground Facility and give written notice to that owner and to Owner and 
Engineer. 

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude 
whether such Underground Facility was not shown or indicated in the Contract Documents, or 
was not shown or indicated with reasonable accuracy; obtain any pertinent cost or schedule 
information from Contractor; prepare recommendations to Owner regarding the Contractor’s 
resumption of Work in connection with the Underground Facility in question; determine the 
extent, if any, to which a change is required in the Drawings or Specifications to reflect and 
document the consequences of the existence or location of the Underground Facility; and advise 
Owner in writing  of Engineer’s findings, conclusions, and recommendations. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement to 
Contractor (with a copy to Engineer) regarding the Underground Facility in question, addressing 
the resumption of Work in connection with such Underground Facility, indicating whether any 
change in the Drawings or Specifications will be made, and adopting or rejecting Engineer’s 
written findings, conclusions, and recommendations in whole or in part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract 
Times, or both, to the extent that any existing Underground Facility at the Site that was not 
shown or indicated in the Contract Documents, or was not shown or indicated with 
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reasonable accuracy, or any related delay, disruption, or interference, causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 
however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be aware 
of or to have anticipated the existence or actual location of the Underground Facility in 
question; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, or both, then any such 
adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 
days after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
Underground Facility in question. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of 
the Technical Data expressly identified in the Supplementary Conditions with respect to such 
reports and drawings, but such reports and drawings are not Contract Documents. If no such 
express identification has been made, then Contractor may rely on the accuracy of the Technical 
Data (as defined in Article 1) contained in any geotechnical or environmental report prepared for 
the Project and made available to Contractor. Except for such reliance on Technical Data, 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors with 
respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions or information. 
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C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental 
Condition encountered, uncovered, or revealed at the Site unless such removal or remediation 
is expressly identified in the Contract Documents to be within the scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of 
Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom 
Contractor is responsible, and for any associated costs; and for the costs of removing and 
remediating any Hazardous Environmental Condition created by the presence of any such 
Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being within the 
scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates a 
Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or otherwise 
isolate such condition; (2) stop all Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by Paragraph 7.15); and (3) notify Owner 
and Engineer (and promptly thereafter confirm such notice in writing). Owner shall promptly 
consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate 
such condition or take corrective action, if any. Promptly after consulting with Engineer, Owner 
shall take such actions as are necessary to permit Owner to timely obtain required permits and 
provide Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for 
whom Contractor is responsible created the Hazardous Environmental Condition in question, 
then Owner may remove and remediate the Hazardous Environmental Condition, and impose a 
set-off against payments to account for the associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition 
or in any affected area until after Owner has obtained any required permits related thereto, and 
delivered written notice to Contractor either (1) specifying that such condition and any affected 
area is or has been rendered safe for the resumption of Work, or (2) specifying any special 
conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of 
any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage 
or such special conditions under which Work is agreed to be resumed by Contractor, then within 
30 days of Owner’s written notice regarding the resumption of Work, Contractor may submit a 
Change Proposal, or Owner may impose a set-off. 

H. If after receipt of such written notice Contractor does not agree to resume such Work based on 
a reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work, following the contractual change procedures in Article 
11. Owner may have such deleted portion of the Work performed by Owner’s own forces or 
others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition (1) was not shown or indicated in the 
Drawings, Specifications, or other Contract Documents, identified as Technical Data entitled to 
limited reliance pursuant to Paragraph 5.06.B,  or identified in the Contract Documents to be 
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included within the scope of the Work, and (2) was not created by Contractor or by anyone for 
whom Contractor is responsible. Nothing in this Paragraph 5.06.I shall obligate Owner to 
indemnify any individual or entity from and against the consequences of that individual’s or 
entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the failure to control, contain, or remove a 
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor is 
responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone for 
whom Contractor is responsible. Nothing in this Paragraph 5.06.J shall obligate Contractor to 
indemnify any individual or entity from and against the consequences of that individual’s or 
entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents 
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site. 

ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least 
equal to the Contract Price, as security for the faithful performance and payment of all of 
Contractor’s obligations under the Contract. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or 
Regulations, the Supplementary Conditions, or other specific provisions of the Contract. 
Contractor shall also furnish such other bonds as are required by the Supplementary Conditions 
or other specific provisions of the Contract. 

B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws 
or Regulations, and shall be executed by such sureties as are named in “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies” as published in Circular 570 (as amended and supplemented) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. A bond signed by 
an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed the accompanying bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized in the jurisdiction in which the Project is located to issue bonds in the required 
amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its 
right to do business is terminated in any state or jurisdiction where any part of the Project is 
located, or the surety ceases to meet the requirements above, then Contractor shall promptly 
notify Owner and Engineer and shall, within 20 days after the event giving rise to such 
notification, provide another bond and surety, both of which shall comply with the bond and 
surety requirements above. 
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E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the 
Site and exercise Owner’s termination rights under Article 16. 

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, 
or other person or entity claiming to have furnished labor or materials used in the performance 
of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the 
Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor 
shall be obtained from insurance companies that are duly licensed or authorized, in the state or 
jurisdiction in which the Project is located, to issue insurance policies for the required limits and 
coverages. Unless a different standard is indicated in the Supplementary Conditions, all 
companies that provide insurance policies required under this Contract shall have an A.M. Best 
rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as 
identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), 
certificates of insurance establishing that Contractor has obtained and is maintaining the policies, 
coverages, and endorsements required by the Contract.  Upon request by Owner or any other 
insured, Contractor shall also furnish other evidence of such required insurance, including but 
not limited to copies of policies and endorsements, and documentation of applicable self-insured 
retentions and deductibles. Contractor may block out (redact) any confidential premium or 
pricing information contained in any policy or endorsement furnished under this provision. 

D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as 
identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), 
certificates of insurance establishing that Owner has obtained and is maintaining the policies, 
coverages, and endorsements required of Owner by the Contract (if any).  Upon request by 
Contractor or any other insured, Owner shall also provide other evidence of such required 
insurance (if any), including but not limited to copies of policies and endorsements, and 
documentation of applicable self-insured retentions and deductibles.  Owner may block out 
(redact) any confidential premium or pricing information contained in any policy or endorsement 
furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s 
full compliance with these insurance requirements, or failure of Owner or Contractor to identify 
a deficiency in compliance from the evidence provided, shall not be construed as a waiver of the 
other party’s obligation to obtain and maintain such insurance. 

F. If either party does not purchase or maintain all of the insurance required of such party by the 
Contract, such party shall notify the other party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to any change in the required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 
Contractor from the Site, impose an appropriate set-off against payment, and exercise Owner’s 
termination rights under Article 16. 

H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, 
the other party may elect to obtain equivalent insurance to protect such other party’s interests 
at the expense of the party who was required to provide such coverage, and the Contract Price 
shall be adjusted accordingly. 
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I. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. 

J. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner and other individuals and entities 
in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and 
employer’s liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 
acts. 

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act 
coverage (if applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees (by stop-gap endorsement in monopolist worker’s compensation 
states). 

4. Foreign voluntary worker compensation (if applicable). 

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 
commercial general liability insurance, covering all operations by or on behalf of Contractor, on 
an occurrence basis, against: 

1. claims for damages because of bodily injury, sickness or disease, or death of any person 
other than Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall 
be written on a 1996 (or later) ISO commercial general liability form (occurrence form) and 
include the following coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in the 
Supplementary Conditions or elsewhere in the Contract) evidence of continuation of 
such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 
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7. Additional insured endorsements that include both ongoing operations and products and 
completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20 37 10 
01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equivalent. 

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, “Additional 
Insured—Engineers, Architects or Surveyors Not Engaged by the Named Insured” or its 
equivalent. 

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance 
against claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance, or use of any motor vehicle. The automobile liability 
policy shall be written on an occurrence basis. 

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability 
insurance written over the underlying employer’s liability, commercial general liability, and 
automobile liability insurance described in the paragraphs above. Subject to industry-standard 
exclusions, the coverage afforded shall follow form as to each and every one of the underlying 
policies. 

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy 
covering third-party injury and property damage claims, including clean-up costs, as a result of 
pollution conditions arising from Contractor’s operations and completed operations. This 
insurance shall be maintained for no less than three years after final completion. 

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella 
or excess, and pollution liability policies shall include and list as additional insureds Owner and 
Engineer, and any individuals or entities identified in the Supplementary Conditions; include 
coverage for the respective officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of all such additional insureds; and the insurance 
afforded to these additional insureds shall provide primary coverage for all claims covered 
thereby (including as applicable those arising from both ongoing and completed operations) on 
a non-contributory basis. Contractor shall obtain all necessary endorsements to support these 
requirements. 

H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional 
services under this Contract, through a delegation of professional design services or otherwise, 
then Contractor shall be responsible for purchasing and maintaining applicable professional 
liability insurance. This insurance shall provide protection against claims arising out of 
performance of professional design or related services, and caused by a negligent error, 
omission, or act for which the insured party is legally liable. It shall be maintained throughout the 
duration of the Contract and for a minimum of two years after Substantial Completion. If such 
professional design services are performed by a Subcontractor, and not by Contractor itself, then 
the requirements of this paragraph may be satisfied through the purchasing and maintenance of 
such insurance by such Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 

2. be written for not less than the limits of liability provided in this Article and in the 
Supplementary Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed, or renewal refused until at least 10 days prior written notice has been 
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given to Contractor.  Within three days of receipt of any such written notice, Contractor shall 
provide a copy of the notice to Owner, Engineer, and each other insured under the policy. 

4. remain in effect at least until final payment (and longer if expressly required in this Article) 
and at all times thereafter when Contractor may be correcting, removing, or replacing 
defective Work as a warranty or correction obligation, or otherwise, or returning to the Site 
to conduct other tasks arising from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that may 
arise out of or result from Contractor’s performance of the Work and Contractor’s other 
obligations under the Contract Documents, whether it is to be performed by Contractor, any 
Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to 
perform any of the Work, or by anyone for whose acts any of them may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, and 
not by reference to excess or umbrella insurance provided in other policies. 

6.04 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

B. Owner’s liability policies, if any, operate separately and independently from policies required to 
be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of 
Contractor’s obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the 
amount of the full insurable replacement cost thereof (subject to such deductible amounts as 
may be provided in the Supplementary Conditions or required by Laws and Regulations). This 
insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 
individuals or entities required by the Supplementary Conditions to be insured under such 
builder’s risk policy, as insureds or named insureds. For purposes of the remainder of this 
Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding Supplementary 
Conditions, the parties required to be insured shall collectively be referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss: 
fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; aircraft; smoke; 
theft; vandalism and malicious mischief; mechanical breakdown, boiler explosion, and 
artificially generated electric current; earthquake; volcanic activity, and other earth 
movement; flood; collapse; explosion; debris removal; demolition occasioned by 
enforcement of Laws and Regulations; water damage (other than that caused by flood); and 
such other perils or causes of loss as may be specifically required by the Supplementary 
Conditions. If insurance against mechanical breakdown, boiler explosion, and artificially 
generated electric current; earthquake; volcanic activity, and other earth movement; or 
flood, are not commercially available under builder’s risk policies, by endorsement or 
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otherwise, such insurance may be provided through other insurance policies acceptable to 
Owner and Contractor. 

3. cover, as insured property, at least the following: (a) the Work and all materials, supplies, 
machinery, apparatus, equipment, fixtures, and other property of a similar nature that are 
to be incorporated into or used in the preparation, fabrication, construction, erection, or 
completion of the Work, including Owner-furnished or assigned property; (b) spare parts 
inventory required within the scope of the Contract; and (c) temporary works which are not 
intended to form part of the permanent constructed Work but which are intended to 
provide working access to the Site, or to the Work under construction, or which are intended 
to provide temporary support for the Work under construction, including scaffolding, form 
work, fences, shoring, falsework, and temporary structures. 

4. cover expenses incurred in the repair or replacement of any insured property (including but 
not limited to fees and charges of engineers and architects). 

5. extend to cover damage or loss to insured property while in temporary storage at the Site 
or in a storage location outside the Site (but not including property stored at the premises 
of a manufacturer or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of the 
Work that are not yet occupied or used by Owner shall remain covered by the builder’s risk 
insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of loss 
covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from physical damage or loss with respect to any 
defective workmanship, design, or materials exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the provisions herein regarding Substantial Completion 
and partial occupancy or use of the Work by Owner, until the Work is complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 
evidence thereof) required to be purchased and maintained in accordance with this Paragraph 
6.05 will contain a provision or endorsement that the coverage afforded will not be canceled or 
materially changed or renewal refused until at least 10 days prior written notice has been given 
to the purchasing policyholder. Within three days of receipt of any such written notice, the 
purchasing policyholder shall provide a copy of the notice to each other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs 
not covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work 
prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner 
(directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will provide 
notice of such occupancy or use to the builder’s risk insurer. The builder’s risk insurance shall not 
be canceled or permitted to lapse on account of any such partial use or occupancy; rather, those 
portions of the Work that are occupied or used by Owner may come off the builder’s risk policy, 
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while those portions of the Work not yet occupied or used by Owner shall remain covered by the 
builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or 
supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, 
it may do so at Contractor’s expense. 

F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or 
address the insurance of a property item or interest, such as tools, construction equipment, or 
other personal property owned by Contractor, a Subcontractor, or an employee of Contractor or 
a Subcontractor, then the entity or individual owning such property item will be responsible for 
deciding whether to insure it, and if so in what amount. 

6.06 Waiver of Rights 

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk 
policy, shall contain provisions to the effect that in the event of payment of any loss or damage 
the insurers will have no rights of recovery against any insureds thereunder, or against Engineer 
or its consultants, or their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors. Owner and Contractor waive all rights against each other and the 
respective officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all losses and damages caused by, arising out of, or 
resulting from any of the perils or causes of loss covered by such policies and any other property 
insurance applicable to the Work; and, in addition, waive all such rights against Engineer, its 
consultants, all Subcontractors, all individuals or entities identified in the Supplementary 
Conditions as insureds, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them, under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner or Contractor as trustee or 
fiduciary, or otherwise payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and 
any of them, for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 
resulting from fire or other insured peril or cause of loss covered by any property insurance 
maintained on the completed Project or part thereof by Owner during partial occupancy or 
use pursuant to Paragraph 15.04, after Substantial Completion pursuant to Paragraph 15.03, 
or after final payment pursuant to Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners, 
employees, agents, consultants, or subcontractors of each and any of them. 

D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor 
performs a portion of the Work contains provisions whereby the Subcontractor waives all rights 
against Owner, Contractor, all individuals or entities identified in the Supplementary Conditions 
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as insureds, the Engineer and its consultants, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them, for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 
covered by builder’s risk insurance and any other property insurance applicable to the Work. 

6.07 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 
6.05 will be adjusted and settled with the named insured that purchased the policy. Such named 
insured shall act as fiduciary for the other insureds, and give notice to such other insureds that 
adjustment and settlement of a claim is in progress. Any other insured may state its position 
regarding a claim for insured loss in writing within 15 days after notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple 
insureds, or to the named insured that purchased the policy in its own right and as fiduciary for 
other insureds, subject to the requirements of any applicable mortgage clause. A named insured 
receiving insurance proceeds under the builder’s risk and other policies of insurance required by 
Paragraph 6.05 shall distribute such proceeds in accordance with such agreement as the parties 
in interest may reach, or as otherwise required under the dispute resolution provisions of this 
Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the 
money so received applied on account thereof, and the Work and the cost thereof covered by 
Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours, Monday through Friday. Contractor 
will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may perform Work 
outside regular working hours or on Saturdays, Sundays, or legal holidays only with Owner’s 
written consent, which will not be unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 
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facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start up, and completion of the Work, whether or not such items are 
specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work shall be of good quality and new, except 
as otherwise provided in the Contract Documents. All special warranties and guarantees required 
by the Specifications shall expressly run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the 
source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the Contract Price 
has been based upon Contractor furnishing such item as specified. The specification or 
description of such an item is intended to establish the type, function, appearance, and quality 
required. Unless the specification or description contains or is followed by words reading that no 
like, equivalent, or “or equal” item is permitted, Contractor may request that Engineer authorize 
the use of other items of material or equipment, or items from other proposed suppliers under 
the circumstances described below. 

1. If Engineer in its sole discretion determines that an item of material or equipment proposed 
by Contractor is functionally equal to that named and sufficiently similar so that no change 
in related Work will be required, Engineer shall deem it an “or equal” item. For the purposes 
of this paragraph, a proposed item of material or equipment will be considered functionally 
equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics; 

2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; 

3) it has a proven record of performance and availability of responsive service; and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and 

2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” 
item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate 
each “or-equal” request.  Engineer may require Contractor to furnish additional data about the 
proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-equal” item 
will be ordered, furnished, installed, or utilized until Engineer’s review is complete and Engineer 
determines that the proposed item is an “or-equal”, which will be evidenced by an approved 
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Shop Drawing or other written communication. Engineer will advise Contractor in writing of any 
negative determination. 

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall 
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be 
final and binding, and may not be reversed through an appeal under any provision of the Contract 
Documents. 

E. Treatment as a Substitution Request: If Engineer determines that an item of material or 
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer considered the proposed item as a substitute pursuant to Paragraph 7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be 
furnished under the Contract Documents contains or is followed by words reading that no 
substitution is permitted, Contractor may request that Engineer authorize the use of other items 
of material or equipment under the circumstances described below. To the extent possible such 
requests shall be made before commencement of related construction at the Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to that 
named and an acceptable substitute therefor. Engineer will not accept requests for review 
of proposed substitute items of material or equipment from anyone other than Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under the 
circumstances. 

3. Contractor shall make written application to Engineer for review of a proposed substitute 
item of material or equipment that Contractor seeks to furnish or use. The application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the general 
design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will necessitate 
a change in Contract Times, 

2) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 

2) available engineering, sales, maintenance, repair, and replacement services. 
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d. shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate 
each substitute request, and to obtain comments and direction from Owner. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will 
be the sole judge of acceptability. No substitute will be ordered, furnished, installed, or utilized 
until Engineer’s review is complete and Engineer determines that the proposed item is an 
acceptable substitute. Engineer’s determination will be evidenced by a Field Order or a proposed 
Change Order accounting for the substitution itself and all related impacts, including changes in 
Contract Price or Contract Times. Engineer will advise Contractor in writing of any negative 
determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute 
so proposed or submitted by Contractor, Contractor shall reimburse Owner for the reasonable 
charges of Engineer for evaluating each such proposed substitute. Contractor shall also 
reimburse Owner for the reasonable charges of Engineer for making changes in the Contract 
Documents (or in the provisions of any other direct contract with Owner) resulting from the 
acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at 
Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor 
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s 
denial of a substitution request shall be final and binding, and may not be reversed through an 
appeal under any provision of the Contract Documents. Contractor may challenge the scope of 
reimbursement costs imposed under Paragraph 7.05.D, by timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  
Such Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the 
performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, 
Owner may not require Contractor to retain any Subcontractor, Supplier, or other individual or 
entity to furnish or perform any of the Work against which Contractor has reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner 
the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such 
proposed Subcontractor or Supplier acceptable, during the bidding process or otherwise). Such 
proposed Subcontractor or Supplier shall be deemed acceptable to Owner unless Owner raises a 
substantive, reasonable objection within five days. 

E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity 
retained by Contractor to perform any part of the Work. Owner also may require Contractor to 
retain specific replacements; provided, however, that Owner may not require a replacement to 
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which Contractor has a reasonable objection. If Contractor has submitted the identity of certain 
Subcontractors, Suppliers, or other individuals or entities for acceptance by Owner, and Owner 
has accepted it (either in writing or by failing to make written objection thereto), then Owner 
may subsequently revoke the acceptance of any such Subcontractor, Supplier, or other individual 
or entity so identified solely on the basis of substantive, reasonable objection after due 
investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity. 

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity 
retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an 
adjustment in Contract Price or Contract Times, or both, with respect to the replacement; and 
Contractor shall initiate a Change Proposal for such adjustment within 30 days of Owner’s 
requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 
completion of the Work in accordance with the Contract Documents. 

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and 
Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers 
known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the 
Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from communicating with Engineer or Owner, except 
through Contractor or in case of an emergency, or as otherwise expressly allowed herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the 
applicable terms and conditions of the Contract Documents for the benefit of Owner and 
Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about 
amounts paid to Contractor on account of Work performed for Contractor by the particular 
Subcontractor or Supplier. 

O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, 
Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 
of any money due any such Subcontractor, Supplier, or other individual or entity except as 
may otherwise be required by Laws and Regulations. 
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7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a particular 
invention, design, process, product, or device is specified in the Contract Documents for use in 
the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is 
subject to patent rights or copyrights calling for the payment of any license fee or royalty to 
others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or copyrights 
incident to the use in the performance of the Work or resulting from the incorporation in the 
Work of any invention, design, process, product, or device not specified in the Contract 
Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 
such permits and licenses. Contractor shall pay all governmental charges and inspection fees 
necessary for the prosecution of the Work which are applicable at the time of the submission of 
Contractor’s Bid (or when Contractor became bound under a negotiated contract). Owner shall 
pay all charges of utility owners for connections for providing permanent service to the Work 

7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring 
Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to know 
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and 
shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, 
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partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such Work or other action. It shall not be 
Contractor’s responsibility to make certain that the Work described in the Contract Documents 
is in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 

C. Owner or Contractor may give notice to the other party of any changes after the submission of 
Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) 
in Laws or Regulations having an effect on the cost or time of performance of the Work, including 
but not limited to changes in Laws or Regulations having an effect on procuring permits and on 
sales, use, value-added, consumption, and other similar taxes.  If Owner and Contractor are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in 
Contract Price or Contract Times resulting from such changes, then within 30 days of such notice 
Contractor may submit a Change Proposal, or Owner may initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during construction. 
These record documents, together with all approved Samples, will be available to Engineer for 
reference. Upon completion of the Work, Contractor shall deliver these record documents to 
Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage 
on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons 
or property, or to the protection of persons or property from damage, injury, or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify Owner; the owners of adjacent property, Underground Facilities, and other utilities; and 
other contractors and utility owners performing work at or adjacent to the Site, when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property or work in progress. 



 

General Conditions – Page 32 
 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 
individual or entity directly or indirectly employed by any of them to perform any of the Work, 
or anyone for whose acts any of them may be liable, shall be remedied by Contractor at its 
expense (except damage or loss attributable to the fault of Drawings or Specifications or to the 
acts or omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose 
acts any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to 
the fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and protection shall continue until such time 
as all the Work is completed and Engineer has issued a notice to Owner and Contractor in 
accordance with Paragraph 15.06.B that the Work is acceptable (except as otherwise expressly 
provided in connection with Substantial Completion). 

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction 
obligations, or to conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged 
between or among employers at the Site in accordance with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site 
or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or 
are required as a result thereof. If Engineer determines that a change in the Contract Documents 
is required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 
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b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials and equipment offered with 
respect to the indicated application, fabrication, shipping, handling, storage, assembly, 
and installation pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review of that submittal, and that Contractor approves the submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract 
Documents. This notice shall be set forth in a written communication separate from the 
Shop Drawings or Sample submittal; and, in addition, in the case of Shop Drawings by a 
specific notation made on each Shop Drawing submitted to Engineer for review and 
approval of each such variation. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings 
and Samples to Engineer for review and approval in accordance with the accepted Schedule of 
Submittals. Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide 
and to enable Engineer to review the information for the limited purposes required by 
Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data 
such as catalog numbers, the use for which intended and other data as Engineer may 
require to enable Engineer to review the submittal for the limited purposes required 
by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the 
pertinent submittal will be at the sole expense and responsibility of Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the 
accepted Schedule of Submittals, and pursuant to the applicable terms of the Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation 
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in the Work, conform to the information given in the Contract Documents and be 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction or to safety precautions or programs incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of the 
assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor 
from responsibility for any variation from the requirements of the Contract Documents 
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and Engineer 
has given written approval of each such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or Sample. Engineer will document any 
such approved variation from the requirements of the Contract Documents in a Field Order. 

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor 
from responsibility for complying with the requirements of Paragraph 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the 
requirements of the Contract Documents, shall not, under any circumstances, change the 
Contract Times or Contract Price, unless such changes are included in a Change Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or 
other submittal shall result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and commitments 
set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 
7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples for 
review and approval. Contractor shall direct specific attention in writing to revisions other 
than the corrections called for by Engineer on previous submittals. 

2. Contractor shall furnish required submittals with sufficient information and accuracy to 
obtain required approval of an item with no more than three submittals. Engineer will 
record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop Drawings, 
sample, or other item requiring approval, and Contractor shall be responsible for Engineer’s 
charges to Owner for such time. Owner may impose a set-off against payments due to 
Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved submittal item, Contractor shall be 
responsible for Engineer’s charges to Owner for its review time, and Owner may impose a 
set-off against payments due to Contractor to secure reimbursement for such charges, 
unless the need for such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
Contractor’s warranty and guarantee. 
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B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor 
is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that 
is not in accordance with the Contract Documents or a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 

D. If the Contract requires the Contractor to accept the assignment of a contract entered into by 
Owner, then the specific warranties, guarantees, and correction obligations contained in the 
assigned contract shall govern with respect to Contractor’s performance obligations to Owner 
for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations 
of Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to the performance of the Work, provided that any such claim, cost, loss, or damage 
is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of 
tangible property (other than the Work itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly employed by any of them to perform 
any of the Work or anyone for whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 7.18.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
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Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such services 
are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, 
materials, or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all drawings, calculations, specifications, 
certifications, and other submittals prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by such professional, if prepared by others, 
shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of 
the services, certifications, or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design 
drawings will be only for the limited purpose of checking for conformance with performance and 
design criteria given and the design concept expressed in the Contract Documents. Engineer’s 
review and approval of Shop Drawings and other submittals (except design calculations and 
design drawings) will be only for the purpose stated in Paragraph 7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may perform 
other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, 
or through contracts between the Owner and third parties. Owner may also arrange to have 
third-party utility owners perform work on their utilities and facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through 
contracts for such other work, then Owner shall give Contractor written notice thereof prior to 
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starting any such other work. If Owner has advance information regarding the start of any utility 
work at or adjacent to the Site, Owner shall provide such information to Contractor. 

C. Contractor shall afford each other contractor that performs such other work, each utility owner 
performing other work, and Owner, if Owner is performing other work with Owner’s employees, 
proper and safe access to the Site, and provide a reasonable opportunity for the introduction 
and storage of materials and equipment and the execution of such other work. Contractor shall 
do all cutting, fitting, and patching of the Work that may be required to properly connect or 
otherwise make its several parts come together and properly integrate with such other work. 
Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering 
such work; provided, however, that Contractor may cut or alter others' work with the written 
consent of Engineer and the others whose work will be affected. 

D. If the proper execution or results of any part of Contractor’s Work depends upon work performed 
by others under this Article 8, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent to the 
Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to 
have utility owners perform work at or adjacent to the Site, the following will be set forth in the 
Supplementary Conditions or provided to Contractor prior to the start of any such other work: 

1. the identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. an itemization of the specific matters to be covered by such authority and responsibility; 
and 

3. the extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 
responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 
employees, any other contractor working for Owner, or any utility owner for whom the Owner is 
responsible causes damage to the Work or to the property of Contractor or its Subcontractors, 
or delays, disrupts, interferes with, or increases the scope or cost of the performance of the 
Work, through actions or inaction, then Contractor shall be entitled to an equitable adjustment 
in the Contract Price or the Contract Times, or both. Contractor must submit any Change Proposal 
seeking an equitable adjustment in the Contract Price or the Contract Times under this paragraph 
within 30 days of the damaging, delaying, disrupting, or interfering event. The entitlement to, 
and extent of, any such equitable adjustment shall take into account information (if any) 
regarding such other work that was provided to Contractor in the Contract Documents prior to 
the submittal of the Bid or the final negotiation of the terms of the Contract. When applicable, 
any such equitable adjustment in Contract Price shall be conditioned on Contractor assigning to 
Owner all Contractor’s rights against such other contractor or utility owner with respect to the 
damage, delay, disruption, or interference that is the subject of the adjustment. Contractor’s 
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entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. If Contractor fails to take such measures and as 
a result damages, delays, disrupts, or interferes with the work of any such other contractor or 
utility owner, then Owner may impose a set-off against payments due to Contractor, and assign 
to such other contractor or utility owner the Owner’s contractual rights against Contractor with 
respect to the breach of the obligations set forth in this paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct 
delay, disruption, and interference costs incurred by Owner as a result of Contractor’s failure to 
take reasonable and customary measures with respect to Owner’s other work. In response to 
such damage, delay, disruption, or interference, Owner may impose a set-off against payments 
due to Contractor. 

D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or 
any utility owner performing other work at or adjacent to the Site, through Contractor’s failure 
to take reasonable and customary measures to avoid such impacts, or if any claim arising out of 
Contractor’s actions, inactions, or negligence in performance of the Work at or adjacent to the 
Site is made by any such other contractor or utility owner against Contractor, Owner, or Engineer, 
then Contractor shall (1) promptly attempt to settle the claim as to all parties through 
negotiations with such other contractor or utility owner, or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or at law, and (2) indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against any such claims, and 
against all costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such damage, delay, disruption, or 
interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 
to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes 
no reasonable objection to the replacement engineer. The replacement engineer’s status under 
the Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the Agreement. 
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9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points are 
set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of 
explorations and tests of conditions at the Site, and drawings of physical conditions relating to 
existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 
insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 

9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply with 
Laws and Regulations applicable to the performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in accordance with the Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents 
(including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract. 
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10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts 
will be directed toward providing for Owner a greater degree of confidence that the completed 
Work will conform generally to the Contract Documents. On the basis of such visits and 
observations, Engineer will keep Owner informed of the progress of the Work and will endeavor 
to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable 
to the performance of the Work. 

10.03 Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative 
to represent Engineer at the Site and assist Engineer in observing the progress and quality of the 
Work, then the authority and responsibilities of any such Resident Project Representative will be 
as provided in the Supplementary Conditions, and limitations on the responsibilities thereof will 
be as provided in Paragraph 10.08. If Owner designates another representative or agent to 
represent Owner at the Site who is not Engineer’s consultant, agent, or employee, the 
responsibilities and authority and limitations thereon of such other individual or entity will be as 
provided in the Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in 
Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, are set forth in 
Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor as set forth in Paragraph 13.03. 
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10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge 
the acceptability of the Work, pursuant to the specific procedures set forth herein for initial 
interpretations, Change Proposals, and acceptance of the Work. In rendering such decisions and 
judgments, Engineer will not show partiality to Owner or Contractor, and will not be liable to 
Owner, Contractor, or others in connection with any proceedings, interpretations, decisions, or 
judgments conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision 
of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise 
such authority or responsibility or the undertaking, exercise, or performance of any authority or 
responsibility by Engineer, shall create, impose, or give rise to any duty in contract, tort, or 
otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual 
or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply with 
Laws and Regulations applicable to the performance of the Work. Engineer will not be 
responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 
tests and approvals, and other documentation required to be delivered by Paragraph 15.06.A will 
only be to determine generally that their content complies with the requirements of, and in the 
case of certificates of inspections, tests, and approvals, that the results certified indicate 
compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply 
to the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer 
has been informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change 
Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in the 
Contract Price or the Contract Times, such amendment or supplement must be set 
forth in a Change Order. A Change Order also may be used to establish amendments 
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and supplements of the Contract Documents that do not affect the Contract Price or 
Contract Times. 

b. Owner and Contractor may amend those terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work, (2) 
the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other 
engineering or technical matters, without the recommendation of the Engineer. Such 
an amendment shall be set forth in a Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price or the 
Contract Times but is evidence that the parties expect that the modification ordered or 
documented by a Work Change Directive will be incorporated in a subsequently issued 
Change Order, following negotiations by the parties as to the Work Change Directive’s 
effect, if any, on the Contract Price and Contract Times; or, if negotiations are unsuccessful, 
by a determination under the terms of the Contract Documents governing adjustments, 
expressly including Paragraph 11.04 regarding change of Contract Price. Contractor must 
submit any Change Proposal seeking an adjustment of the Contract Price or the Contract 
Times, or both, no later than 30 days after the completion of the Work set out in the Work 
Change Directive.  Owner must submit any Claim seeking an adjustment of the Contract 
Price or the Contract Times, or both, no later than 60 days after issuance of the Work Change 
Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 
involve an adjustment in the Contract Price or the Contract Times and are compatible with 
the design concept of the completed Project as a functioning whole as indicated by the 
Contract Documents. Such changes will be accomplished by a Field Order and will be binding 
on Owner and also on Contractor, which shall perform the Work involved promptly. If 
Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, then before proceeding with the Work at issue, Contractor shall 
submit a Change Proposal as provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work. Such changes shall be 
supported by Engineer’s recommendation, to the extent the change involves the design (as set 
forth in the Drawings, Specifications, or otherwise), or other engineering or technical matters. 
Such changes may be accomplished by a Change Order, if Owner and Contractor have agreed as 
to the effect, if any, of the changes on Contract Times or Contract Price; or by a Work Change 
Directive. Upon receipt of any such document, Contractor shall promptly proceed with the Work 
involved; or, in the case of a deletion in the Work, promptly cease construction activities with 
respect to such deleted Work. Added or revised Work shall be performed under the applicable 
conditions of the Contract Documents. Nothing in this paragraph shall obligate Contractor to 
undertake work that Contractor reasonably concludes cannot be performed in a manner 
consistent with Contractor’s safety obligations under the Contract Documents or Laws and 
Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency as 
provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 14.05. 
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11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim 
for an adjustment of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, 
then by application of such unit prices to the quantities of the items involved (subject to the 
provisions of Paragraph 13.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 
then by a mutually agreed lump sum (which may include an allowance for overhead and 
profit not necessarily in accordance with Paragraph 11.04.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 
and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost 
of the Work (determined as provided in Paragraph 13.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 11.04.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 
determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee shall 
be 15 percent; 

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 11.04.C.2.b 
is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of the costs 
incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the Subcontractor that actually 
performs the Work, at whatever tier, and (2) with respect to Contractor itself and to 
any Subcontractors of a tier higher than that of the Subcontractor that actually 
performs the Work, a fee of five percent of the amount (fee plus underlying costs 
incurred) attributable to the next lower tier Subcontractor; provided, however, that for 
any such subcontracted work the maximum total fee to be paid by Owner shall be no 
greater than 27 percent of the costs incurred by the Subcontractor that actually 
performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in cost 
plus a deduction in Contractor’s fee by an amount equal to five percent of such net 
decrease; and 

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 
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11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim 
for an adjustment in the Contract Times shall comply with the provisions of Article 12. 

B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 
4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract 
Times or Contract Price; appeal an initial decision by Engineer concerning the requirements of 
the Contract Documents or relating to the acceptability of the Work under the Contract 
Documents; contest a set-off against payment due; or seek other relief under the Contract. The 
Change Proposal shall specify any proposed change in Contract Times or Contract Price, or both, 
or other proposed relief, and explain the reason for the proposed change, with citations to any 
governing or applicable provisions of the Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no 
event later than 30 days) after the start of the event giving rise thereto, or after such initial 
decision. The Contractor shall submit supporting data, including the proposed change in 
Contract Price or Contract Time (if any), to the Engineer and Owner within 15 days after the 
submittal of the Change Proposal. The supporting data shall be accompanied by a written 
statement that the supporting data are accurate and complete, and that any requested time 
or price adjustment is the entire adjustment to which Contractor believes it is entitled as a 
result of said event. Engineer will advise Owner regarding the Change Proposal, and consider 
any comments or response from Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and approve it in part. Such actions shall be in writing, 
with a copy provided to Owner and Contractor. If Engineer does not take action on the 
Change Proposal within 30 days, then either Owner or Contractor may at any time thereafter 
submit a letter to the other party indicating that as a result of Engineer’s inaction the Change 
Proposal is deemed denied, thereby commencing the time for appeal of the denial under 
Article 12. 

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and Contractor, 
unless Owner or Contractor appeals the decision by filing a Claim under Article 12. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as 
set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other 
engineering or technical matters, then Engineer will notify the parties that the Engineer is unable 
to resolve the Change Proposal. For purposes of further resolution of such a Change Proposal, 
such notice shall be deemed a denial, and Contractor may choose to seek resolution under the 
terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes in the Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with a 
Work Change Directive; 
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2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the parties, 
subject to the need for Engineer’s recommendation if the change  in the Work involves the 
design (as set forth in the Drawings, Specifications, or otherwise), or other engineering or 
technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results under Paragraph 11.06, or Article 12. 

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under 
the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully 
executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not limited 
to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the 
Claims process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief 
under the Contract Documents; and 

3. Disputes that Engineer has been unable to address because they do not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the 
Contract promptly (but in no event later than 30 days) after the start of the event giving rise 
thereto; in the case of appeals regarding Change Proposals within 30 days of the decision under 
appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its 
information only. The responsibility to substantiate a Claim shall rest with the party making the 
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or Contract 
Price, or both, Contractor shall certify that the Claim is made in good faith, that the supporting 
data are accurate and complete, and that to the best of Contractor’s knowledge and belief the 
amount of time or money requested accurately reflects the full amount to which Contractor is 
entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the exchange 
of information and direct negotiations.  The parties may extend the time for resolving the Claim 
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by mutual agreement. All actions taken on a Claim shall be stated in writing and submitted to the 
other party, with a copy to Engineer. 

D. Mediation: 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate shall stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either 
Owner or Contractor may unilaterally terminate the mediation process, and the Claim 
submittal and decision process shall resume as of the date of the termination. If the 
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and 
decision process shall resume as of the date of the conclusion of the mediation, as 
determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, 
such action shall be final and binding unless within 30 days of such action the other party invokes 
the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may 
deny it by giving written notice of denial to the other party. If the receiving party does not take 
action on the Claim within 90 days, then either Owner or Contractor may at any time thereafter 
submit a letter to the other party indicating that as a result of the inaction, the Claim is deemed 
denied, thereby commencing the time for appeal of the denial. A denial of the Claim shall be final 
and binding unless within 30 days of the denial the other party invokes the procedure set forth 
in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether 
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is 
approved in part and denied in part, or denied in full, and such actions become final and binding; 
then the results of the agreement or action on the Claim shall be incorporated in a Change Order 
to the extent they affect the Contract, including the Work, the Contract Times, or the Contract 
Price. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all 
costs necessary for the proper performance of the Work at issue, as further defined below. The 
provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, 
under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price. When the value of any such adjustment is determined on the 
basis of Cost of the Work, Contractor is entitled only to those additional or incremental costs 
required because of the change in the Work or because of the event giving rise to the 
adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the 
Cost of the Work shall be in amounts no higher than those prevailing in the locality of the Project, 
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shall not include any of the costs itemized in Paragraph 13.01.C, and shall include only the 
following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor. Such 
employees shall include, without limitation, superintendents, foremen, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on the 
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, and vacation and 
holiday pay applicable thereto. The expenses of performing Work outside of regular working 
hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates, and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor shall make provisions so that they 
may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then 
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same 
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, 
less market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof, whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with 
the terms of said rental agreements. The rental of any such equipment, machinery, or 
parts shall cease when the use thereof is no longer necessary for the Work. 



 

General Conditions – Page 48 
 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with 
the performance of the Work (except losses and damages within the deductible 
amounts of property insurance established in accordance with Paragraph 6.05), 
provided such losses and damages have resulted from causes other than the negligence 
of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of 
them or for whose acts any of them may be liable. Such losses shall include settlements 
made with the written consent and approval of Owner. No such losses, damages, and 
expenses shall be included in the Cost of the Work for the purpose of determining 
Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by the 
Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at 
the Site or in Contractor’s principal or branch office for general administration of the Work 
and not specifically included in the agreed upon schedule of job classifications referred to 
in Paragraph 13.01.B.1 or specifically covered by Paragraph 13.01.B.4. The payroll costs and 
other compensation excluded here are to be considered administrative costs covered by the 
Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including 
but not limited to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s 
fee shall be determined as set forth in the Agreement. When the value of any Work covered by 
a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price is 
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determined on the basis of Cost of the Work, Contractor’s fee shall be determined as set forth in 
Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant 
to this Article 13, Contractor will establish and maintain records thereof in accordance with 
generally accepted accounting practices and submit in a form acceptable to Engineer an itemized 
cost breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in the 
Contract Price and not in the allowances, and no demand for additional payment on account 
of any of the foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole 
use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor 
for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate 
to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on 
such matters before rendering a written decision thereon (by recommendation of an Application 
for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except 
as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 
and Contractor, subject to the provisions of the following paragraph. 

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may 
submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the Contract Price 
if: 
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1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that it is entitled to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price, and the parties are unable to agree as to the amount of any such increase or 
decrease. 

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction will have access to the Site 
and the Work at reasonable times for their observation, inspection, and testing. Contractor shall 
provide them proper and safe conditions for such access and advise them of Contractor’s safety 
procedures and programs so that they may comply therewith as applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) 
for all required inspections and tests, and shall cooperate with inspection and testing personnel 
to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or 
other qualified individual or entity to perform all inspections and tests expressly required by the 
Contract Documents to be furnished and paid for by Owner, except that costs incurred in 
connection with tests or inspections of covered Work shall be governed by the provisions of 
Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests 
required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility 
for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated 
in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 
incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests shall be performed by independent inspectors, testing laboratories, 
or other qualified individuals or entities acceptable to Owner and Engineer. 
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E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, 
or another designated individual or entity, then Contractor shall assume full responsibility for 
arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. Such uncovering shall be at Contractor’s expense unless 
Contractor had given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer had not acted with reasonable promptness in response to such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to 
reject defective Work. 

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual 
knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective 
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or 
completed, or, if Engineer has rejected the defective Work, remove it from the Project and 
replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that 
would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with 
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out 
of or relating to defective Work, including but not limited to the cost of the inspection, testing, 
correction, removal, replacement, or reconstruction of such defective Work, fines levied against 
Owner by governmental authorities because the Work is defective, and the costs of repair or 
replacement of work of others resulting from defective Work. Prior to final payment, if Owner 
and Contractor are unable to agree as to the measure of such claims, costs, losses, and damages 
resulting from defective Work, then Owner may impose a reasonable set-off against payments 
due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers 
to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to 
Engineer’s confirmation that such acceptance is in general accord with the design intent and 
applicable engineering principles, and will not endanger public safety). Contractor shall pay all 
claims, costs, losses, and damages attributable to Owner’s evaluation of and determination to 
accept such defective Work (such costs to be approved by Engineer as to reasonableness), and 
for the diminished value of the Work to the extent not otherwise paid by Contractor. If any such 
acceptance occurs prior to final payment, the necessary revisions in the Contract Documents 
with respect to the Work shall be incorporated in a Change Order. If the parties are unable to 
agree as to the decrease in the Contract Price, reflecting the diminished value of Work so 
accepted, then Owner may impose a reasonable set-off against payments due under Article 15. 
If the acceptance of defective Work occurs after final payment, Contractor shall pay an 
appropriate amount to Owner. 
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14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether or 
not the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the 
covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, and provide all necessary labor, material, and equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all 
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or replacement of work of others); and 
pending Contractor’s full discharge of this responsibility the Owner shall be entitled to 
impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase 
in the Contract Price or an extension of the Contract Times, or both, directly attributable to 
such uncovering, exposure, observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the amount or extent thereof, then 
Contractor may submit a Change Proposal within 30 days of the determination that the 
Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, then Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 
Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to 
perform the Work in accordance with the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, then Owner may, after seven days written 
notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, and incorporate in the Work all materials and equipment 
stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. 
Contractor shall allow Owner, Owner’s representatives, agents and employees, Owner’s other 
contractors, and Engineer and Engineer’s consultants access to the Site to enable Owner to 
exercise the rights and remedies under this paragraph. 
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C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and 
remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against 
payments due under Article 15. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve 
as the basis for progress payments and will be incorporated into a form of Application for 
Payment acceptable to Engineer. Progress payments on account of Unit Price Work will be based 
on the number of units completed during the pay period, as determined under the provisions of 
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work 
completed by Contractor during the pay period. 

B. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment 
(but not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied 
by a bill of sale, invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens, and evidence that the materials and 
equipment are covered by appropriate property insurance, a warehouse bond, or other 
arrangements to protect Owner’s interest therein, all of which must be satisfactory to 
Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of 
the Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, including each 
resubmittal, either indicate in writing a recommendation of payment and present the 
Application to Owner, or return the Application to Contractor indicating in writing Engineer’s 
reasons for refusing to recommend payment. In the latter case, Contractor may make the 
necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s 
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review of the Application for Payment and the accompanying data and schedules, that to 
the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the Contract 
Documents, a final determination of quantities and classifications for Unit Price Work 
under Paragraph 13.03, and any other qualifications stated in the recommendation); 
and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to 
Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used 
the money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in Paragraph 
15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion 
to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 
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d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause under the 
Contract Documents. 

D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will become 
due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is 
entitled to impose a set-off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages on account of Contractor’s conduct in the performance or furnishing of the 
Work, including but not limited to claims, costs, losses, or damages from workplace 
injuries, adjacent property damage, non-compliance with Laws and Regulations, and 
patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid damage, 
delay, disruption, and interference with other work at or adjacent to the Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal reviews, 
evaluations of proposed substitutes, tests and inspections, or return visits to 
manufacturing or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an event that would constitute a default by Contractor and therefore justify a 
termination for cause has occurred; 

j. liquidated damages have accrued as a result of Contractor’s failure to achieve 
Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge 
of such Liens; 

l. there are other items entitling Owner to a set off against the amount recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge or on 
the written recommendations of Engineer, Owner will give Contractor immediate written 
notice (with a copy to Engineer) stating the reasons for such action and the specific amount 
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of the reduction, and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 
adjustment thereto agreed to by Owner and Contractor, if Contractor remedies the reasons 
for such action. The reduction imposed shall be binding on Contractor unless it duly submits 
a Change Proposal contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
15.01.C.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished 
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and 
(2) all patent, licensing, copyright, or royalty obligations, no later than seven days after the time 
of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete and request that 
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time submit 
to Owner and Engineer an initial draft of punch list items to be completed or corrected before 
final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which shall fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the preliminary 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached punch list. If, after considering the objections to the provisions of the 
preliminary certificate, Engineer concludes that the Work is not substantially complete, Engineer 
will, within 14 days after submission of the preliminary certificate to Owner, notify Contractor in 
writing that the Work is not substantially complete, stating the reasons therefor. If Owner does 
not object to the provisions of the certificate, or if despite consideration of Owner’s objections 
Engineer concludes that the Work is substantially complete, then Engineer will, within said 14 
days, execute and deliver to Owner and Contractor a final certificate of Substantial Completion 
(with a revised punch list of items to be completed or corrected) reflecting such changes from 
the preliminary certificate as Engineer believes justified after consideration of any objections 
from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial 
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s risk 
coverage, and confirm the transition to coverage of the Work under a permanent property 
insurance policy held by Owner.  Unless Owner and Contractor agree otherwise in writing, Owner 
shall bear responsibility for security, operation, protection of the Work, property insurance, 
maintenance, heat, and utilities upon Owner’s use or occupancy of the Work. 
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E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items 
to be completed or corrected prior to final payment. In appropriate cases Contractor may submit 
monthly Applications for Payment for completed punch list items, following the progress 
payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

1. At any time Owner may request in writing that Contractor permit Owner to use or occupy 
any such part of the Work that Owner believes to be substantially complete. If and when 
Contractor agrees that such part of the Work is substantially complete, Contractor, Owner, 
and Engineer will follow the procedures of Paragraph 15.03.A through E for that part of the 
Work. 

2. At any time Contractor may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work substantially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If 
Engineer does not consider that part of the Work to be substantially complete, Engineer will 
notify Owner and Contractor in writing giving the reasons therefor. If Engineer considers 
that part of the Work to be substantially complete, the provisions of Paragraph 15.03 will 
apply with respect to certification of Substantial Completion of that part of the Work and 
the division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or 
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such 
measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, annotated record 
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documents (as provided in Paragraph 7.11), and other documents, Contractor may make 
application for final payment. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all Work, 
materials, and equipment has passed to Owner free and clear of any Liens or other title 
defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that: (a) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, 
or which might in any way result in liens or other burdens on Owner's property, have been 
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien, or Owner at its option may issue joint checks payable to 
Contractor and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract have been 
fulfilled, Engineer will, within ten days after receipt of the final Application for Payment, 
indicate in writing Engineer’s recommendation of final payment and present the Application 
for Payment to Owner for payment. Such recommendation shall account for any set-offs 
against payment that are necessary in Engineer’s opinion to protect Owner from loss for the 
reasons stated above with respect to progress payments. At the same time Engineer will 
also give written notice to Owner and Contractor that the Work is acceptable, subject to the 
provisions of Paragraph 15.07. Otherwise, Engineer will return the Application for Payment 
to Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application 
for Payment. 

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for 
final payment as established by the Engineer’s written recommendation of final payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for 
Payment and accompanying documentation, the amount recommended by Engineer (less any 
further sum Owner is entitled to set off against Engineer’s recommendation, including but not 
limited to set-offs for liquidated damages and set-offs allowed under the provisions above with 
respect to progress payments) will become due and shall be paid by Owner to Contractor. 
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15.07 Waiver of Claims 

A. The making of final payment will not constitute a waiver by Owner of claims or rights against 
Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from 
defective Work appearing after final inspection pursuant to Paragraph 15.05, from Contractor’s 
failure to comply with the Contract Documents or the terms of any special guarantees specified 
therein, from outstanding Claims by Owner, or from Contractor’s continuing obligations under 
the Contract Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims 
and rights against Owner other than those pending matters that have been duly submitted or 
appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents, or by any specific provision of the Contract Documents), any Work is found to be 
defective, or if the repair of any damages to the Site, adjacent areas that Contractor has arranged 
to use through construction easements or otherwise, and other adjacent areas used by 
Contractor as permitted by Laws and Regulations, is found to be defective, then Contractor shall 
promptly, without cost to Owner and in accordance with Owner’s written instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace 
it with Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the 
work of others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. 
Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not limited to all costs of repair or replacement 
of work of others). 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 
 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this paragraph, the correction period hereunder with respect to 
such Work will be extended for an additional period of one year after such correction or removal 
and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver 
of, the provisions of any applicable statute of limitation or repose. 
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ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice 
will fix the date on which Work will be resumed. Contractor shall resume the Work on the date 
so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an extension of 
the Contract Times, or both, directly attributable to any such suspension. Any Change Proposal 
seeking such adjustments shall be submitted no later than 30 days after the date fixed for 
resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by Contractor 
and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract 
Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor 
(and any surety) ten days written notice that Owner is considering a declaration that Contractor 
is in default and termination of the contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) notice that the 
Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated 
the Contract for cause, Owner may exclude Contractor from the Site, take possession of the 
Work, incorporate in the Work all materials and equipment stored at the Site or for which Owner 
has paid Contractor but which are stored elsewhere, and complete the Work as Owner may deem 
expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor 
within seven days of receipt of notice of intent to terminate begins to correct its failure to 
perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds the cost to complete the Work, including all related claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals) sustained by Owner, such excess will be paid to Contractor. If the cost to complete 
the Work including such related claims, costs, losses, and damages exceeds such unpaid balance, 
Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred 
by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by 
Engineer, incorporated in a Change Order. When exercising any rights or remedies under this 
paragraph, Owner shall not be required to obtain the lowest price for the Work performed. 
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F. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, 
or any rights or remedies of Owner against Contractor or any surety under any payment bond or 
performance bond. Any retention or payment of money due Contractor by Owner will not release 
Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions of 
Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 
on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs incurred to 
prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or 
other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (3) Owner fails for 30 days to 
pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the contract and recover from Owner payment 
on the same terms as provided in Paragraph 16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 
has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 
failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 
days after written notice to Owner and Engineer, stop the Work until payment is made of all such 
amounts due Contractor, including interest thereon. The provisions of this paragraph are not 
intended to preclude Contractor from submitting a Change Proposal for an adjustment in 
Contract Price or Contract Times or otherwise for expenses or damage directly attributable to 
Contractor’s stopping the Work as permitted by this paragraph. 



 

General Conditions – Page 62 
 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this Article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full; and 

2. Disputes between Owner and Contractor concerning the Work or obligations under the 
Contract Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner or 
Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the Supplementary 
Conditions; or 

2. agree with the other party to submit the dispute to another dispute resolution process; or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually 
agreed to, give written notice to the other party of the intent to submit the dispute to a 
court of competent jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or to a 
member of the firm or to an officer of the corporation for which it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to exclude 
the first and include the last day of such period. If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 
provisions of the Contract. The provisions of this paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with each particular duty, obligation, right, 
and remedy to which they apply. 

18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and 
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, shall be liable to Contractor for any 
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claims, costs, losses, or damages sustained by Contractor on or in connection with any other 
project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor 
shall it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract, as well as all continuing obligations indicated in the Contract, 
will survive final payment, completion, and acceptance of the Work or termination or completion 
of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions. 
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26- SUPPLEMENTARY CONDITIONS 
N Main St SR2S Pathway Connector 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract, EJCDC® C-700 (2013 Edition). All provisions that are not so amended or 
supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. 
Additional terms used in these Supplementary Conditions have the meanings stated below, which are 
applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system used in the 
General Conditions, with the prefix "SC" added thereto. 

 

ARTICLE 1 – 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

SC 5.03 Delete Paragraphs 5.03.A and 5.03.B in their entirety and insert the following: 

A. No reports of explorations or tests of subsurface conditions at or adjacent to the Site, 
or drawings of physical conditions relating to existing surface or subsurface structures 
at the Site, are known to Owner. 

 

SC 5.06 Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following: 

A. No reports or drawings related to Hazardous Environmental Conditions at the Site are 
known to Owner. 

B. Not Used. 

ARTICLE 2 – 6 – BONDS AND INSURANCE 

SC-6.02 Add the following paragraph immediately after Paragraph 6.02.B: 

1. Contractor may obtain worker’s compensation insurance from an insurance company 
that has not been rated by A.M. Best, provided that such company (a) is domiciled in 
the state in which the project is located, (b) is certified or authorized as a worker’s 
compensation insurance provider by the appropriate state agency, and (c) has been 
accepted to provide worker’s compensation insurance for similar projects by the state 
within the last 12 months. 

SC 6.03 Add the following new paragraph immediately after Paragraph 6.03.J: 

K. The limits of liability for the insurance required by Paragraph 6.03 of the General 
Conditions shall provide coverage for not less than the following amounts or greater 
where required by Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 and A.2 
of the General Conditions: 

State: Statutory 

Employer’s Liability: $ 500,000 
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2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 6.03.C of 
the General Conditions: 

General Aggregate $ 2,000,000 

 

Products - Completed Operations Aggregate $ 1,000,000 

 

Personal and Advertising Injury  $ 1,000,000 

 
Each Occurrence (Bodily Injury and Property 
Damage) $ 1,000,000 

 

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions: 

Combined Single Limit of $ 1,000,000 

 

4. Excess or Umbrella Liability: 

Per Occurrence $ 1,000,000 

General Aggregate $ 1,000,000 

 

ARTICLE 3 – 7 – CONTRACTOR’S RESPONSIBILITIES 

SC-7.02.B. Add the following new subparagraphs immediately after Paragraph 7.02.B: 

1. Regular working hours will be 7:00 A.M. to 7:00 P.M., excluding Saturdays, Sundays, and 
holidays.  

ARTICLE 13 – 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

SC 13.03.E Delete Paragraph 13.03.E in its entirety and insert the following in its place: 

E. The unit price of an item of Unit Price Work shall be subject to reevaluation and 
adjustment under the following conditions: 

1. if the extended price of a particular item of Unit Price Work amounts to       5 percent 
or more of the Contract Price (based on estimated quantities at the time of 
Contract formation) and the variation in the quantity of that particular item of Unit 
Price Work actually furnished or performed by Contractor differs by more than 20 
percent from the estimated quantity of such item indicated in the Agreement; and 

2. if there is no corresponding adjustment with respect to any other item of Work; 
and 

3. if Contractor believes that Contractor has incurred additional expense as a result 
thereof, Contractor may submit a Change Proposal, or if Owner believes that the 
quantity variation entitles Owner to an adjustment in the unit price, Owner may 
make a Claim, seeking an adjustment in the Contract Price. 
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ARTICLE 17 – 17 – FINAL RESOLUTION OF DISPUTES 

SC-17.02 Add the following new paragraph immediately after Paragraph 17.01. 

SC-17.02 Arbitration 

A. All matters subject to final resolution under this Article will be decided by arbitration in 
accordance with the rules of the selected arbitration agency, subject to the conditions 
and limitations of this paragraph. This agreement to arbitrate and any other agreement 
or consent to arbitrate entered into will be specifically enforceable under the prevailing 
law of any court having jurisdiction. 

B. The demand for arbitration will be filed in writing with the other party to the Contract 
and with the selected arbitrator or arbitration provider, and a copy will be sent to 
Engineer for information. The demand for arbitration will be made within the specific 
time required in this Article, or if no specified time is applicable within a reasonable time 
after the matter in question has arisen, and in no event shall any such demand be made 
after the date when institution of legal or equitable proceedings based on such matter 
in question would be barred by the applicable statute of limitations. The demand for 
arbitration should include specific reference to Paragraph SC-17.02.D below. 

C. No arbitration arising out of or relating to the Contract shall include by consolidation, 
joinder, or in any other manner any other individual or entity (including Engineer, and 
Engineer’s consultants and the officers, directors, partners, agents, employees or 
consultants of any of them) who is not a party to this Contract unless: 

1. the inclusion of such other individual or entity is necessary if complete relief is to 
be afforded among those who are already parties to the arbitration; and 

2. such other individual or entity is substantially involved in a question of law or fact 
which is common to those who are already parties to the arbitration and which will 
arise in such proceedings. 

D. The award rendered by the arbitrator(s) shall be consistent with the agreement of the 
parties, in writing, and include a concise breakdown of the award, and a written 
explanation of the award specifically citing the Contract provisions deemed applicable 
and relied on in making the award. 

E. The award will be final. Judgment may be entered upon it in any court having jurisdiction 
thereof, and it will not be subject to modification or appeal, subject to provisions of the 
Laws and Regulations relating to vacating or modifying an arbitral award. 

F.  The fees and expenses of the arbitrators and any arbitration service shall be shared 
equally by Owner and Contractor. 

 


